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PART I - THE SCHEDULE 

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 

p 

DCN BFYS FUND ORG PRC 
SITE/ 
PROJECT 

COST 
ORG 

OBJ 
CLSS 

THIS A>·iARD IS SUBJECT TO THE AVAILl·\.B!LITY OF FUNDS . 

B.l Program Management 

Program Management 

ANOUNT 
I 
c 

Each aw~rdee shall be issued a Task Order (TO) for the maintenance of the 
monthly progress report (see contract clause in Section F "Monthly Progress 
ReportN to support an on-call Program Manager and Technical staff. The number 
of hours, labor category mix and total dollar amount of the Task Order will be 
negotiated after contract award. The TO may not include any Bid and Proposal 
(B&D) costs for other Task Orders. B&P costs for TO proposal preparation are 

no t an allowable direct cost to the contract. 

B.2 FIXED RATES FOR SERVICES--INDEFINITE DELIVERY/INDEFINITE QUANTITY 
CONTRACT (EPAAR 1552.216-7 3) (APR 1984) DEVIATION 

The following fixed rates shall apply for payment purposes for the duration of 
the contract. The cates are not subject to change during the life of the 
cont~act. O~her Direct Costs (ODCsl will be reimbursed for actual costs 
i:1C:UlTed . 

Base Period (October 1, 2010 - September 30, 2011) 

Labor Category 

Sr. Executive Professional 
Sr. Professional 
Mid-Level Professional 
Mid-Level Professional-Foreign 
Professional 
Professional-Foreign 
Junior Professional 
Junior Professional-Foreign 
Technical Support 
.l\.dminic::;t t-at i ve Support 

Fixed Hourly 
Burdened Rate 

$ (b)(4) 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
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Estimated 
# Labor Hours 

TBD 
TBD 
TBD 
TBD 
TED 
TBD 
TBD 
TBD 
TBD 
TBD 

Total 
Cost 

TBD** 
TBD** 
TBD** 
TBD** 
TBD** 
TBD** 
TED** 
TED** 
TBD** 
TBD** 



Sub Total Base Period 
Other Direct Costs (ODCsJ 

(Ir.clusive of G&A, M&H) 
Total Cost Base Period 

26,500* 

EP-W-10-023 

$l(b)(4) 
463,200.00 

$3,802,767.00 

*The Level of Effort of 26,500 labor hours is the maximum level of effort 
designated per year for all IDIQ awardees and must not be exceeded unless 
authorized in writing by the Contracting Officer. 

**Each Task Order will specify level of effort, work, deliverables, delivery 
dates and other relevant information. 

Option Year I (October 1, 2011 - September 30, 2012) 

Labor Category 

Sr . Executive Professional 
Sr. Pro:':e.ssional 
Mid-Level Professional 
Mid-Level Professional-Foreign 
PL-of ess iona l 
Professional-Foreign 
Junior Professional 
Junior Professional-Foreign 
Tecln~ical Support 
Administrative Support 

Sub Total Option Period I 
Other Direct Costs 

{inclusive of G&A, l>l&H) 
Total Cost Option Period I 

Fixed Hourly 
Burdened Rate 

$ (b)(4) 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

Estimated 
# Labor Hours 

TBD 
TBD 
TBD 
TBD 
TBD 
TBD 
TBD 
TBO 
TBD 
TI3D 

26,500* 

Total 
Cost 

TBD** 
TBD** 
TBD*• 
TBD** 
TBD** 
TBD** 
TBD** 
TBD** 
TBD** 
TBD** 

sl(b)(4) 
463,200.00 

$3,969,696.00 

*The Level of Effort of 26,500 labor hours is the maximum level of effort 
designated per year for all IDIQ awardees and must not be exceeded unless 
authorized in writing by the Contracting Officer. 

**Each Task Order will specify level of effort, work, deliverables, delivery 
dates and other relevant information. 

Option Year II (October 1, 2012 - September 30, 20l3) 

Fixed Hourly Estimated Total 
Labor Category Burdened Rate #Hours Cost 

S!.·. Executive P:!:"ofessional ~E:J TBD TBD** 
Sr. Professional TBD TBD** 
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Mid-Level Professional 
Mid-Level Professional-Foreign 
Professional 
Professional-Foreign 
Junior Professional 
Junior Professional-Foreign 
Technical Support 
Administrative Support 

Sub Total Option Period II 
Other Direct Costs 

(inclusive of G&A, M&H ) 
Total Cost Option Period II 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

(b)(4) TBD 
TBD 
TBD 
TBD 
TED 
TBD 
TBD 
TBD 

26,500* 

*The Level of Effort of 26,500 labor hours is the maximum 
designated per year for all IDIQ awardees and must not be 
authorized in writing by the Contracting Officer. 

$l(b)(4) 

EP-1'1'-10-023 

TED** 
TED** 
TBD** 
TBD** 
TBD** 
TBD** 
TBD** 
TED* * 

463,200.00 

$4,145,043.00 

level of effort 
exceeded unless 

**Each Task Order will specify level of effort, work, deliverables, delivery 
dates and other relevant information. 

Option Year III (October 1, 2013 - September 30, 2014) 

Fixed Hourly 
Labor Category Burdened Rate 

Sr . E:·:ecutive Professional S (b)(4) 
Sr. Professio nal S 
Mid-~evel Professional S 
Mid-Level Professional-Foreign $ 
Professional $ 
Pro~essional-Foreign $ 
Junior Professional $ 
Junior Professional-Foreign $ 
Technical Support S 
Administrative Support S 

Sub Total Option Period III 
Other Direct Costs 

(inclusive of G&A, M&H) 
Total Cost Option Period III 

Estimated 
#Hours 

TBD 
TBD 
TBD 
TBD 
TED 
'CBD 
TBD 
TBD 
TBD 
TBD 

26,500* ~(b)(4) 

Total 
Cost 

TED** 
TBD** 
TBD** 
TBD** 
TBD** 
TBD** 
TED** 
TBD** 
TED** 
TBD** 

463,200.00 

$4,329,098.00 

*The Level of Effort of 26,500 labor hours is the maximum level of effort 
designated per year for all IDIQ awardees and must not be exceeded unless 
authorized in writing by the Contracting Officer. 

**Each Task Order will specify level of effort, work, deliverables, delivery 
dates and other relevant information. 
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Option Year IV (October 1, 2014 - September 30, 2015) 

Labor Category 

Sr. Executive Professional 
Sr. Professional 
Mid-Level Professional 
Mid-Level Professional-Foreign 
Professional 
Professional-Foreign 
Junior Professional 
Junior Professional-Foreign 
Technical Support 
Administrative Suppo~t 

Sub Total Option Period IV 
Other Direct Costs 

Fixed Hourly 
Burdened Rate 

$ (b)(4) 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 
s 

(inclusive of G&l..,, ~i&H) 

Total Cost Option Period IV 

Estimated 
#Hours 

TBD 
TED 
TBD 
TBD 
TBD 
TBD 
TBD 
TBD 
TBD 
TBD 

26,500* ~(b)(4) 

Total 
Cost 

TBD** 
TBD** 
TBD** 
TBD** 
TBD** 
TBD** 
TBD** 
TED** 
TED** 
TBD** 

463,200.00 

$4,522,346.00 

*The Level of Effort of 26,500 labor hours is the maximum level of effort 
designated per year for all IDIQ awardees and must not be exceeded unless 
authorized in writing by the Contracting Officer. 

**Each Task Order will specify level of effort, work, deliverables, delivery 
dates and other relevant information. 

The rate, or rates, set forth above include salaries or wages, overhead, 
general and administrative expenses, and profit and are fixed for the life of 
the contract. 

The Contractor shall voucher for only the time of the personnel whose services 
are applied directly to the work called for the Statement of Work and accepted 
by the designated Contracting Of!icer's Representative (COR). The Government 
shall pay the Contractor for acceptable performance during the life of the 
co~tract and at the rates in effect during each contract year. The Contractor 
shall maintain time and labor distribution records for all employees who work 
under the contract. These records must document time worked and work performed 
by each individual. 

Total Base Period $ 3,802,767.00 
Total Option Year I $ 3,969,696.00 
Total Option Year II $ 4,145,043.00 
Total Option Year III $ 4,329,098.00 
Total Option Year IV $ 4,522,346.00 

Contract Total-All Periods $20,768,949.00 

The labor Categories represent fully-loaded rates for each Professional Level 
(PL) . The fixed hourly rate for each category of labor specified above shall 
be ~sed to price all task orders issued under this contract. Labor shall not 
be reimbursed as an wother Direct CostM unless authorized in wriling by the 
Concract~ng O~ficer. 
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The rate, o~ ~ates, set forth above cove~ all expenses, including report 
p~eparation, sala~ie~. overhead, general and administrative expenses, and 
profit. 

The Cont~actor shall voucher for only the time of the personnel whose services 
arc applied directl y to ~he work called for in individual Delivery Orders and 
a ccepted by the designated Contracting Officer's Task Order Technical 
Representative, (COR). The Government shall pay the Contractor for the life of 
a delivery order ac rates in effect when the delivery order was issued, even 
if performance under the delivery order crosses into another period. The 
Co~tractor shall maintain time and labor distribution records for all 
employees who work under the contract. These records must document time worked 
and work performed by each individual on all Delivery Orders. 

B.3 MINIMUM AND MAXIMUM AMOUNTS (EP 52.216-140) (APR 1984) 

During the period specified in the "Ordering" clause, the Government shall 
place orders totaling a minimum of $10,000 .0 0 for the base contract year. 

The amoun: of all orders for all contract awardees shall not exceed an 
aggregate level of effort of 132 ,50 0 labor hours over the total five year life 
of the contract, if options are exercised: 

BASE YEJI..R $3,802,767 . 00 
Option Year I $3,969,696 . 00 
Option Year II $4,1<15,043 .0 0 
OptiO:l Year III $4,329,098 .00 
Option Year IV $4,522,346.00 
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT 

C.l NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL 
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) {NOV 1994) DEVIATION 

The Contractor shall not perform any of the following activities on behalf 
of EPA in connection with this contract: 

1 . The actual preparation of Congressional testimony. 

2. The interviewing or h.i.t·ing of individuals for employment at EP.l\.. 

3. Developing and/or writing of Pooition Descriptions and Performance 
Standards. 

4. The actual determination of Agency policy. 

5. Participating as a voting member on a Performance Evaluation Board; 
participating in and/or attending Award Fee meetings. 

6. Preparing Award Fee Letters, even under typing services contracts. 

7. The actual prepara~ion of Award Fee Plans. 

8. The prepal·ation of documents on EPA Letterhead other than routine 
administrative correspondence. 

9. Reviewing vouchers and invoices for the purposes of determining whether 
costs, hours, and work performed are reasonable. 

10 . The preparation of Statements of Work, Work Assignments, Technical 
Direction Documents, Delivery Orders, or any other work issuance document 
under a contract that the contraclor is performing or may perform. Such a 
work issuance document, prepared by an EPA prime contractor under an EPA prime 
contract for it~ subcontractor, is exempt from this prohibition. 

!1. The actual preparation o~ responses to audit reports from the Inspector 
General, General Accounting Office, or other auditing entities. 

12. I'reparing responses to Congressional correspondence. 

13. The actual preparation of responses to Freedom of Information Act 
requests, other than routine, non-judgmental correspondence . 

14. Any contract which authorizes a contractor to represent itself as EPA to 
outr:;ide patties. 

15. Conducting administrative hearings. 

16. Reviewing findings concerning the eligibility of EPA employees for 
security clearances. 
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17. The actual preparation of an office's official budget request. 

C.2 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR 
1552.211-79) (OCT 2000) DEVIATION 

(a ) Definition. Information Resources Management (IRM) is defined as any 
planning, budgeting, organizing , direc ting, training, promoting, controlling, 
and managing activities associated with the burden , collection, creation, use 
and dissemination of information. IRM includes both information itself, and 
the management of information and 
equipment, funds, and technology. 
not limited to the following: 

related resources such as personnel, 
Examples of these services include but are 

( 11 The acquisition, creation , or modification of a computer program or 
automated data base for delivery to EPA or use by EPA or contractors operating 
EPA programs . 

(2) The analysis of requirements for, study of the feasibility of, 
evaluation of alternatives for , or design and development of a computer 
program or automated data base for use by EPA o r contractors operating EPA 
pl-ograrns. 

( 3) Services that pr·ovide EPA personnel access to or use of computer or 
word processing equipment, software, or related services. 

( 4) Services that provide EPA personnel access to or use of: Data 
communications; electronic messaging services or capabilities; electronic 
bulletin boards, or other forms of electronic information dissemination; 
electronic reco rd-keeping; or any other automated information services. 

(b ) General. The Contractor shall perform any IR!J! r-elated work under this 
contract in accordance with the IRM policies, standards and procedures set 
forth in this clause and noted below . Upon receipt of a work request (i.e. 
delivery order or work assignment), the contractor shall check this listing of 
directives (see paragraph (d) for electronic access) . The applicable 
directives for performance of the work request are those in effect on the date 
of issuance of the ,,,mrk request . 

(l) IRM Policies, Standards and Procedures. The 2100 Series (2100-2199) 
of the Agency's Directive System contains the majority of the Agency's IRM 
policies, standards and procedures. 

(2) Groundwater Program IRM Requirement. 
work related to collecting Groundwater data; or 
bases containing Groundwater quality data shall 
- Minimum Set of Data Elements faT Groundw·ater. 

A contractor performing any 
developing or enhancing data 
comply •,.;ith EPA 0Tder 7500 .lA 

(3) EPA Computing and Telecommunications Services. The Ente.1·prise 
Technoloqv ScTvic:es Division (ETSD) Operational Directives Manual contains 
procedural information about the operation of the Agency's computing and 
telecommunications services. Contractors performing work for the Agency's 
National Computer Center or those who are developing systems which will be 
operating on the Agency's national platforms must comply with procedures 
established in the Manual. (This document may be found at: 

Page C-2 of 6 



EP-W-10-023 

htlp :/ /basin.rtpnc.epa.gov/etsd / directives.nsf.) 

{c) Printed Documents . 
ob:ai:1ed from: 

Documents listed in (b) (l) and (b) (2) may be 

U.S . Environmental Protection Agency 
Office of Administration 
Facilities Management and Services Division 
Distribution Section 
Mail Code: 3204M 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D.C. 20460 
Phone : ( 2 o 2 ) 56 4 - 9 6 2 9 

(d) Electronic Access. Electronic access . A complete listing, including 
full text, of documents included in the 2100 Series of the Agency's Directive 
System is maintained on the EPA Public Access Server on the Internet at 
http :/ /epa.gov / docs/irmpoli8/. 

C.3 LABOR CLASSIFICATION DEFINITIONS 

The following labor classification definitions are applicable for this 
requi:!.-ement. 

Certain personnel are deemed essential to the contractors 
performance of the work under this contract. These are designated as Key 
Personnel positions. The provisions clause H. l3, "KEY PERSONNEL" shall apply 
to these personnel for the base year and each option year. The following 
position is designated as Key Personnel: Program Manager 

Personnel Qualifications: 

Senior Executive Professional 

Minimum Education Requirements: 
Graduate degree in Public Policy, Technology and policy, 
Environmental Science,Economics, Geology, Chemistry, Statistics, 
Communications, l>lanagement, Business, Public Administration or 
Engineering, from an accredited academic Institution or 
equivalent, and; 

Minimum Experience Requirements: 
Minimum fifteen (15) years of applicable and relevant experience 
in planning,conducting and participating in short and long-term 
studies; the design, review and evaluation of management and 
administration systems; and the provision of management and 
technical support. Some of the experience must include scheduling 
work to meet completion dates, estimating manpower needs and 
1-eviel':ing project progres~ and making changes in methodology where 
necessary . 

Activities Under the Contract: 
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This individual superv ises projects of the greatest complexity and 
significance, requiring advanced knowledge and the ability to 
originate and apply new and unique methods and procedures. This 
person supplies technical advice and counsel to other 
professionals, resol v es problems and generally operates with wide 
latitude for un-reviewed actions. Responsibilities include 
organization, direction and coordination of planning, and 
production of contractor activities. All impor-tant 1-;ork performed 
and reviewed b y Senior Pr-ofessionals shall go to the Senior 
Executiv e Professional for final r e view prior to submission to 
EPA. 

Senior Professional 

!•linimum Educat:.ion Requirement: 
Graduate degree in Public Policy, Technology and policy, 
Environmental Science,Economics, Geology, Chemistry, Statistics, 
Communications, Management,Business, Public Administration or 
Engineering, from an accredited academic Institution or 
equivalent, and 

1>-linimum Exper-ience Requirements: 
Minimum ten (10) years of applicable and relevant experience in 
planning, conducting and participating in short and long-term 
studies; the design, review and evaluation of management and 
administration systems; and the provision of management and 
technical support. Some of the experience must include scheduling 
work t o meet complecion dates, estimating manpower needs and 
:revie'.d ng proj e ct progress and making changes in methodology where 
necessa1-y. 

Activities Under the Cont~act: 
This individual plans, conducts and supervises p r ojects of major 
significance, requiring advanced knowledge and the ability to 
or-iginate and apply new unique methods and procedures. This 
person supplies technical advice and counsel to other 
professionals , resolves problems and generally operates with wide 
latitude for un-reviewed action. Responsibilities include 
organization, direction and coordination of planning, and 
production of contractor activities . 

Mid Level Professional 

l-1inimum Education Requir-ements: 
Graduate degree in Public Policy, Technology and policy, 
Environmental Science,Economics, Geology, Chemistr-y, Statistics, 
Communications, Management,Business, Public Administration or 
Engineering, from an accredited academicinstitution or equivalent, 
and; 

Minimum Experience Requirements: 
1'-linimum six ( 6 J years applicable and relevant experience 
participating in sho rt and long-term studies; the design, review 
and evaluation of :nanagement and administJ:ative systems; and the 
provision of information management, technical analytical support. 
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Activities Under the Contract: 
Individual receives assignments associated wich project from 
senior professional translating technical guidance received into 
usable data and informacion applicable to the particular 
assignment. Work assignments are varied and required originality 
and ingenuity. The individual provides day-to-day technical 
guidance and leadership to subordinate technical personnel. 

Professional 

Minimum Educational Requirements: 
undergraduate degree in Public Policy, Technology and policy, 
Environmental Science, Economics, Geology, Chemistry, Statistics, 
Communications, Management Business, Public Administration, 
Information Management or Engineering, from an accredited academic 
Institution or eguiva:ent, and; 

Minimum Experience Requirements: 
Minimum three {3) years of applicable and relevant experience 
participating in short and long-term studies; the design, review 
and evaluation of management and administrative systems; and the 
provision of information management, technical and analytical 
support. 

Activities Under the Contract: 
Individual gathers and correlates data and performs routine 
analyses. Person works on less complex or complicated assignments 
where evaluations or critical assessment is limited, and reviewed 
by more senior professional staff. 

Junior Professional 

Minimum Educational Requirements: 
Minimum three {3) years of applicable and relevant experience 
participating in short ~nd long-term studies; the design, review 
and evaluation of management and administrative systems; and the 
provision of information management, technical and analytical 
support. 

Activities Under the Contract: 
Individual g~thers and correlates data and performs routine 
analyses. Person generally works on less complicated assignments 
where evaluation and assessment is limited. Person works under 
close supervision of senior professional or project/task leader. 

Support Personnel 

This includes bu~ is not limited to, secretaries, data entry clerks, word 
processors, bookkeepers, and technical artists. This group provides 
administrative, compilation and clerical support to the Senior and Junior 
Staff. Most of this support is characterized as routine and/or repetitive in 
nature. Support personnel must have the capability of operating general 
office equipment, including personal computers. 
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Experience/Education Substitutions: 

1. An acceptable substi~ute for an undergraduate degree is any 
combination of additional years of ezperience in the proposed field on a 
two-f o r-one basis (i.e., 2 years of experience substitutes for l year of 
college) plus college level study in the particular field totaling four years . 

2. An undergraduate degree in env ironmental science, economics, 
geology, chemistry, statistics, management, business administration, public 
administration, engineering or information management from an accredited 
academic institution, plus any combination of additional years of relevant 
experience on a two-to-one basis { i.e., 2 years of experience substitutes for 
1 year o f graduate level study) and graduate level study in the proposed 
fiel d o f expertise totaling two (2) y ears will be an acceptable substitute for 
a graduate degree. 

3. Additional years of graduate level study in environmental 
science, economic, geology, chemistry, statistics, management, business 
administration , public administration , engineering or information management 
from an accredited academic institution will be considered equal to years of 
experience o n a one-for-one substitution basis, with the total number of 
additional years of graduate level study that can be substituted for 
experience limited to four (4) years. 

4 . Other than described above, equivalent educational experience may 
not be substituted for the experience . 
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SECTION D - PACKAGING AND MARKING 

[For this Contract, there are NO clauses in this Section] 
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SECTION E - INSPECTION AND ACCEPTANCE 

E.l INSPECTION--TIME-AND-MATERIAL AND LABOR-HOUR (FAR 52.246-6) (MAY 2001) 
DEVIATION 

~ a) Definitions. As used ir. this clause--

"Cor!tractor' s manage1·ial perso!lnel" means any of the Contractor' 5 
directors, officers, managers, superintendents, or equivalent representatives 
who have supervision or direction of--

( 1) All or substantially all of the Contractor's business; 

{2 ) All or substantially all of the Contractor's operation at any one 
plant or separate location where the contract is being performed; or 

(3) A separate and complete major industrial operation connected with 
the performance of this contract . 

"[·\aterials" includes data \,•hen the contract does not ir.clude the Warranty 
oE Data clause. 

ib! The Contractor shall provide and maintain an inspection system 
acceptable to the Gov ernment covering the material, fabricating methods, work, 
and services under this contract. Complete records of all inspection work 
performed by the Contractor shall be maintained and made available to the 
Government during contract performance and for as long afterwards as the 
contract requires. 

lc) ~he Government has the right to inspecL and test all materials 
furnished and services performed under this contract, to the extent 
practicable at all places and times, including the period of performance, and 
in any event be fore acceptance. The Government n1ay also inspe ct the plant or 
plants of the Contractor or any subcontractor engaged in contract performance. 
The Government shall perform inspections and tests in a manner that will not 
undul y dela y the wor k. 

(d) If the Government performs inspection or test on the premises of the 
Contractor or a subcontractor, the Contractor shall furnish and shall require 
subcontractors to furnish all reasonable facilities and assistance for the 
safe and convenient performance of these duties. 

(e) Unless otherwise specified in :he contract, the Government shall ac c ept 
or r e ject services and materials at the place of delivery as promptly as 
practicable after delivery, and they shall be presumed accepted 60 days after 
che da~e of delivery, unless accepted earlier. 

(E) At any time during conu.·a ct performance, but not later chan 6 months 
(or such other time as may be specified in the contract) after acceptance of 
the services or macerials last delivered under this contract, the Government 
may Yequire the Contractor to replace or correct services or materials that at 
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ti~e of delivery failed to meet contract requirements . Except as otherwise 
specified in paragraph (h) below , the cost of replacement or correction shall 
be determined undel- the _>Ulov;able Cost and Payment clause, but the "hourly 
rate'' for labor hours incurred in the replacement or correction shall be 
reduced to exclude that p o rtion of the rate attributable to profit . The 
Contractor shall not tender for acceptance materials and services required to 
be replaced or corrected without disclosing the former requirement for 
replacement or correction, and, when required, shall disclose the corrective 
action t:aken . 

(g) (l) If the Contractor fails to proceed with reasonable promptness to 
perform required replacement or correction, and if the replacement or 
correction can be performed within the ceiling price (or the ceiling price as 
increased b y the Government), the Government may--

(i) By contract or otherwise, perform the replacement or correction, 
charge to the Contractor any increased cost, or deduct such increased cost 
from any amo unts paid or due under this contract; or 

(iii Terminate this contract for default_ 

(2) Failure to agree to the amount of increased cost to be charged to 
the Contractor shall be a dispute. 

(h) Notv;ithstanding paragraphs (f) and (g) above, the Government may at any 
time r equire the contractor to remedy by correction or replacement, without 
cost to the Government, any failure by the Contractor to comply with the 
requirements of this contract, if the failure is due to (1) fraud, lack of 
good faith, or willful misconduct on the part of the Contractor's managerial 
personnel or {2) the conduct of one or more of the Contractor's employees 
selected or retained by the Contractor after any of the Contractor's 
managerial personnel has reasonable grounds to believe that the employee is 
habitually careless or unqualified. 

i i) This clau!:>e upplies in the same manne;_- u.nd to the 5ame extent to 
corrected o r replacement materials or services as to materials and services 
originally delivered under this contract . 

(j) The Contractor has no obligation or liability under this contract to 
correct or replace materials and services that at time of delivery do not meet 
contract requirements, except as provided in this clause or as ma y be 
otherwise specified in the contract. 

(k) Unless otherwise specified in the contract, the Contractor's obligation 
to correct or replace Government-furnished property shall be governed by the 
clause pertaining to Government property. 
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SECTION F - DELIVERIES OR PERFORMANCE 

F.1 STOP WORK ORDER (FAR 52.242-15) (AUG 1989) DEVIATION 

(a) The Contracting Officer may, at any time, by written order to the 
Contractor, require the Contractor to stop all, or any part, of the work 
called for by this contract for a period of 90 days after the order is 
deliveYed to the Contractor, and for any further period to which the parties 
may agree. The order shall be specifically identified as a stop-work order 
issued under this clause. Upon receipt of the order, the Contractor shall, at 
Government expense, immedia tel:/ comply ·,·1i th its terms and take all reasonable 
steps to minimize the incurrence of cost allocable to the work covered by the 
order during tl~ period of work stoppage. Within a period of 90 days after a 
stop-work order is delivered to the Contractor, or within any extension of 
that period to which the parties shall have agreed, the Contracting Officer 
=:;ha:::.l either --

Ill Cancel ~he stop-work order; or 

(2) Terminate the work covered by the order as provided in the Default, 
or the Termination for Convenience of the Government clause of this contract. 

(b) If a stop-work order issued under this clause is canceled or the period 
of the order or any extension thereof expires, the Contractor shall resume 
work. The Contracting Officer shall make an equitable adjustment in the 
delivery completion schedule or contract price, or both, and the contract 
shall be modified, in writing, accordingly, if -

(::.) The stop-·,.,.ork order results in an increase in the time required for, 
or in the Contractor's cost properly allocable to, the performance of any part 
of this contract; and 

(2) The Contractor asserts its right to the adjustment within 30 days 
afte1· the end of the period of work stoppage; provi.ded, that, if the 
Contracting Officer decides the facts justify the action, the Contracting 
Officer may receive and act upon a proposal submitted at any time before final 
payment 'J.nder this contract. 

(c} If a stop-work order is not canceled and the work covered by the order 
is :ermi11ated for the convenience of the Government, the Contracting Officer 
shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement. 

ldl If a stop-work order is not canceled and the work covered by the order 
is =erminated for default, the Contracting Officer shall allow, by equitable 
adjustment or otherwise, reasonable costs resulting from the stop-work order. 
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F.2 MONTHLY PROGRESS REPORT (EPAAR 1552.211-72) (JUN 1996) DEVIATION 

(a) The Contractor shall furnish 2 copies of the combined monthly technical 
and financial progress report stating the progress made, including the 
percentage of the project completed, and a description of the work 
accomplished to support the cost. If the work is ordered using work 
assignmell~S or delivery orders, include the estimated percentage of task 
completed during the reporting period for each work assignment or delivery 
order. 

(b) Specific discussions shall include difficulties encountered and remedial 
action taken during the reporting period, and anticipated activity with a 
schedule of deliverables for the subsequent reporting period. 

(c) The Contractor shall provide a list of outstanding actions awaiting 
Contracting Officer authorization, noted with the corresponding work 
assignment, such as subcontractor, overtime approvals, and work plan 
approvals. 

ld) The report shall specify financial status at the contract level as 
follows: 

Ill For the current reporting period, display the amount claimed. 

{2) Fo1· the cumulative pe1·iod and the cumulative contract life display: 
the amount obligated, amount originally invoiced, amount paid, amount 
suspended, amount disallowed, and remaining approved amount. The remaining 
app~oved amount is defined as the total obligated amount, less the total 
amou~~ originally invoiced, plus total amount disallowed. 

(3) Labor hours. 

li) A list of employees, their labor categories, and the numbers of 
hours worked for the reporting period. 

(ii) For the current reporting period, display the expended direct 
labor hours(by EPA contract labor category), and the total loaded direct labor 
costs. 

(iii) For the cumulative contract period display: the negotiated and 
expended direct labor hours(by EPA labor category) and the total loaded direct 
labot- cos~s. 

(iv) Display the estimated direct labor hours and costs to be expended 
duri~g the next reporting period. 

(4) Display the ct:r~ent dollar ceilings in the cont1·act, net amount 
invoiced, and remaining amounts for the following categories: Direct labor 
hours, total estimated cost, award fee pool (if applicable), subcontracts by 
individual subcontractor, travel, program management, and Other Direct Costs 
(DOCs) 

(5) Unbilled allowable costs. Display the total costs incurred but 
unbilled for the current reporting period and cumulative for the contract. 

(6) Average total cost per labor hour. For the current contract period, 
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compare ~~e actual total cost per hour to date with the a v erage total cost per 
ho ur of the approved •.vo rkplans . 

(e) The report shall specify financial status at the work assignment or 
delivery order level as follows : 

(l) For the current period, display the amount claimed. 

(2) For the cumulative period display: amount shown on workplan, or 
latest work assignment/delivery order amendment amount (whichever is later); 
amount currently claimed; amounc paid; amount suspended; amount disallowed; 
and remaining approved amount. The remaining approved amount is defined as: 
the workplan amount or latest work assignment or delivery order amount 
{whichever is later) , less total amounts originally invoiced, plus total 
amount disallowed. 

l 3) Labor hou :cs. 

! i ) A list of employees, their labor categories, and the number of 
hours worked for the r e porting period. 

(ii i For the current reporting period, display the expended direct 
labor h o uro (by EPA contract labor h our category) and the total loaded direct 
labor hours . 

(iii) For the cumulative reporting period and cumulative contract 
period display: the negotiated and expended direct labor hours (by EPA 
contract labor hour category) and the total loaded direct labor costs . 

(ivl Display the estimated direct labor hours and costs to be expended 
during ~he next reporting period. 

(v) Display the e~timates of remaining direct labor hours and costs 
requir·ect to co:nplete the ·....:ark a ssignment or delivery order. 

(4! Unbilled allowable costs. Display the total costs incurred but 
unbilled for the current reporting period and cumulative for the work 
assignment. 

(5) Average cost per labor hour . For the current period, compare the 
actual total cost per hour of the approved workplans. 

(6) A list of deliverables for each work assignment or deli very order 
during the reporting period. 

(f) This submission does not change the notification requirements of the 
''Limitation of Cost" or "Limitation of Funds" clauses requiring separate 
written notice to the Contracting Officer . 

(g) The reports shall be submitted to the following addresses on or before 
the 1 2 of each month following the first complete reporting period of the 
contract. Sec EPl--~R 1552.232- 7 0, Submission of Invoices, paragraph (e), for 
details on the Liming of submitcals. Distribuce reports as follows: 

No. of Copies: 
1 

Addresses : 
Task Order COR 
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l Contracting Officer 

F.3 EFFECTIVE PERIOD OF CONTRACT--TIME AND MATERIALS, LABOR HOUR, OR 
INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT (EP 52.212-155) (APR 
1984) 

T2le effective pe~iod of this contract is: 

Base Year 
Sta~t Date 
10/l/2010 
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SECTION G - CONTRACT ADMINISTRATION DATA 

G.1 ORDERING--BY DESIGNATED ORDERING OFFICERS {EPAAR 1552.216-72) {APR 1984) 

(a) The Government will order any supplies and services to be furnished 
under this contract by issuing delivery orders on Optional Form 347, or an 
agency prescribed form, from the effective date of the contract through the 
e;.:piration date of the cont:t:"act. In addition to the Contracting Officer, the 
following individuals are authorized ordering officers: 

None 

:bl A Standard Form 30 will be ~he method of amending delivery orders. 

(cl ~he Contractor shall acknowledge receipt of each order and shall prepare 
and forward to the Ordering Officer within ten 110) calendar days the proposed 
sta~fing plan for accomplishing the assigned task within the period specified. 

{d) If the Contractor considers the estimated labor hours or specified work 
completion date to be unreasonable, he/she shall promptly notify the Ordering 
Officer and Contracting Officer in writing within 10 calendar days, stating 
why the estimated labor hours or specified completion date is considered 
unt·easo!1able. 

{e) Each delivery order will have a ceiling price, which the Contractor may 
not: exceed. ·.~hen the Contractor has reason to believe that the labor pa-yment 
and suppot·t costs for the o::-der, which Hill accrue in the next thirty (30) 
days, will bring total cost to over 85 percent of the ceiling price specified 
in t:he order, the Contractor shal: notify the Ordering Officer. 

(f) Paragraphs (c), {d), and {e) of this clause apply only when services are 
being ordered. 

G.2 SUBMISSION OF INVOICES (EPAAR 1552.232-70) (JUN 1996) ALTERNATE I (JUN 
1996) DEVIATION 

ln order to be considered properly submitted, an invoice or request for 
contract ~~nancing payment must meet the following contract requirements in 
addition to the requirements of FAR 32.905: 

{a) Unless otherwise soecified in the contract, an invoice or request for 
contract financing payme~t shall be submitted as an original and five copies. 
The Contractor shall submit the invoice or request for contract financing 
payment to ~he following offices/individuals designated in the contract: the 
original and two copies to the Accounting Operations Office shown in Block 12 
on the cover of the contract; two copies to the Project Officer (the Project 
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and one copy to 

ib) The contractor shall prepare its invoice or request for contract 
financing payment on the prescribed Government forms . Standard Forms Number 
1034, Public Voucher for ?urchases and Services other than Personal, shall be 
used by contractors to show the amount claimed for reimbursement. Standard 
Form 1035, Public Voucher for Purchases and Services other than Personal -
Cont-inuation Sheet, shall be used to furnish the necessary supporting detail 
or additional i~formation required by the Contracting Officer. The Contractor 
may submit self-designed forms which contain the required information. 

(c) (1) The Contractor shall prepare a contract level invoice or request for 
contract financing payment in accordance with the invoice preparation 
instructions identified as a separate attachment in Section J of the contract. 
If contract work is authorized by individual delivery orders, the invoice or 
request for contract financing payment shall also include a summary of the 
current and cumulative amounts claimed by cost element for each delivery order 
and for the contract total, as well as any supporting data for each delivery 
order as identified in the instructions . 

(2) The invoice or request for contract financing payment that employs a 
~~xed rate feature shall include current and cumulative charges by contract 
labor category and by other major cost elements such as travel, equipment, and 
oLher direc~ costs . For current costs, each cost element shall include the 
appropria~e supporting schedules identified in the invoice preparation 
ins:.l·uc::::icns. 

(3) The charges for subconc.rac:ts shall be further detailed in a 
supporting schedule showing the major cost elements for each subcontract. The 
degree of detail for any subcontract exceeding $5,000 is to be the same as 
that set forth under (c) (2). 

(4) The charges for consultants shall be further detailed in the 
supporting schedule showing the major cost elements of each consultant. For 
current costs, each major cost element of the consulting agreement shall also 
include the supporcing schedule identified in the invoice preparation 
instructior's. 

(d l Invoices or requests for contract financing payment must clearly 
indicate the period of performance for which payment is requested. Separate 
invoices or requests for contract financing payment are required for charges 
applicable to the basic contract and each option period. 

(e) Ill Notwithstanding the provisions of the clause of this contract at FAR 
52. 216- 7, Allov.;able Cost and Payment, invoices or requests for contract 
financing payment shall be submitted once per month unless there has been a 
demonstrated need and Contracting Officer approval for more frequent billings . 
'tiber~ submitted on a monthly basis, the period covered by invoices or requests 
for contractor financing payments shall be the same as the period for monthly 
progress reports required under this contract. 

(2} If ~he Contracting Of~icer allows submissions more frequently than 
monthly, one submittal each month shall have the same ending period of 
performance as the monthly progress report. 
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[3) Where cumulative amounts on the monthly progress report differ from 
the aggregate amounts claimed in the invoice{s) or requesc(s) for contract 
financing payments covering the same period, the contractor shall provide a 
reconciliation of the difference as part of the pay~ent request. 

G.3 PAYMENTS--FIXED-RATE SERVICES CONTRACT (EPAAR 1552.232-73) (OCT 2000) 
DEVIATION 

The Government shall pay the Contractor as Eollows upon the submission of 
invoices or vouchers approved by the Contracting Officer: 

(a) !-!curly rate. 

{1) The amounts shall be computed by multiplying the appropriate hourly 
rates prescribed in the Schedule by the number of direct labor hours 
performed. The rates shall include wages, indirect costs, general and 
administra~ive expenses, and profit. Fractional parts of an hour shall be 
payable on a prorated basis. Vouchers may be submitted once each month (or at 
more frequent intervals, if approved by the Contracting Officer) to the paying 
office. The Contractor shall substantiate vouchers by evidence of actual 
payment and by individual daily job, timecards, or other substantiation 
approved by the Contracting Officer. Promptly after receipt of each 
substantiated voucher, the Government shall, except as otherwise provided in 
this contract and subject to the terms of (e) below, pay the voucher as 
approved by the Contracting Officer. 

(2) Unless otherwise prescribed in the Schedule, the Contracting Officer 
sha:l withhold 5 percent of the amounts due under this paragraph (a), but the 
t o tal amount withheld shall not exceed $50,000. The amounts withheld shall be 
retained until the execution and delivery of a release by the Contractor as 
pro·r ided in paragraph (f) belm;. 

13) Unless ~he Schedule prescribes otherwise, the hourly rates in the 
Schedule shall not be varied by virtue of the Contractor having performed work 
on an overtime basis. If no overtime rates are provided in the Schedule and 
overtime work is approved in advance by the Contracting Officer, overtime 
rates shall be negotiated. Failure to agree upon these overtime rates shall be 
treated as a dispute under the "Dispute5" clause of this contract. If the 
Schedule provides rates for overtime, the premium portion of those rates will 
be reimbursable only to the extent the overtime is approved by the Contracting 
Officer. 

(b) Ma~erials, other direct costs, and subcontracts. 

Ill The allowability of direct materials and other direct costs shall be 
determined by the Contracting Officer in accordance with Subpart 31.2 of the 
Federal Acquisition Regulation in effect on the date of this contract. 
Reasonable and allocable material handling costs or indirect costs may be 
included in the charge for material or other direct costs to the extent they 
arc clearly excluded from the hourly rate. Material handling and/or indirect 
cost rates are specified in the ''Indirect Costs" clause. Material handling 
costs are comprised of indi L-e c t costs, including, when appropriate, general 
and administrative expense allocated to direct materials in accordance with 
the Contractor's usual accounting practices consistent with Subpart 31.2 of 
the FAR. Direct materials or other direct costs, as used in this clause, are 
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those items which enter directly into the end product, or which are used or 
consumed directly in connection with the furnishing of the end product. 

(2) Subcontracted effort may be included in the fixed hourly rates 
discussed in paragraph (a) (l) of this clause and will be reimbursed as 
discussed in that paragraph. Otherwise, the cost of subcontracts that are 
authorized under the subcontracts clause of this contract shall be 
reimbursable costs under this clause provided that the costs are consistent 
with subparagraph (3) of this clause. Reimbursable costs in connection with 
subcontracts shall be payable to subcontractors consistent with FAR 32.504 in 
the same manner as for items and services purchased directly for the contract 
under paragraph (a) (1) of this clause. Reimbursable costs shall not include 
any costs arising from the letting, administration, or supervision of 
perforn1ance of the subcontract, if the costs are included in the hourly rates 
pa;,rable under paragraph (a) ( l) of this clause. 

(3) To the extent able, the Contractor shall (i) obtain materials at the 
most advantageous prices available with due regard to securing prompt delivery 
of satisfactory materials; and (ii) take all cash and trade discounts. 
rebates, allowances, credits, salvage, commissions, and other benefits. When 
unable to take advantage of the benefits, the Contractor shall promptly notify 
the Contracting Officer and give the reasons. Credit shall be given to the 
Governme~t for cash and trade discounts, rebates, allowances, credits, 
salvage, the value of any appreciable scrap, commissions, and other amounts 
that have accrued to the benefit of the Contractor, or would have accrued 
except for the fault or neglect of the Contractor. The benefits lost without 
fault or neglect on the part of the Contractor, or lost through fault of the 
Government, shall not be deducted from gross costs. 

(4) If the nature of the work to be performed requires the Contractor to 
furnish material which is regularly sold to the general public in the normal 
course of business by the Contractor, the price to be paid for such material, 
notwithstanding (b) Ill above, shall be on the basis of an established catalog 
or list price, in effect when the material is furnished, less all applicable 
discounts to the Government; provided, that in no event shall such price be in 
ezcess of the Contractor's sales price to its most favored customer for the 
same item in like quantity, or the cu~rent market price, whichever is lower. 

(c) Contracting Officer notification: For contract administration purposes, 
the Contractor shall notify the Contracting Officer in writing when the total 
value of all delivery orders issued exceeds 85 percent of the maximum price 
specified in the schedule. 

(d) Maximum amount. The Government shall not be obligated to pay the 
Contractor any amount in excess of the maximum amount in the Schedule, and the 
Contractor shall not be obligated to continue performance if to do so would 
exceed the maximum amount set forth in the Schedule, unless or until the 
Contracting Officer shall have notified the Contractor in writing that the 
maximum amount has been increased and shall have specified in the notice a 
revised maximum that shall constitute the maximum amount for performance under 
this contract. When and to the extent that the maximum amount set forth in 
the Schedule has been increased, any hours expended, and material or other 
direct costs incurred by the Contractor in excess of the maximum amount before 
the increase, shall be allowable to the same extent as if the hours expended 
and material costs had been incurred after the increase in the maximum amount. 
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(e) Audit . At any time before final payment under this contract, the 
Contracting Officer may request audit of the invoices or vouchers and 
substantiating ma~erial. Each payment previously made shall be subject to 
reduccion to the extent of amounts, on preceding invoices or vouchers, that 
are found by the Contracting Officer not to have been properly payable and 
shall also be subject to reduction for overpayments or to increase for 
underpa·yments. Upon receipt and approval of the voucher or invoice designated 
by the Contractor as the "completion voucher'' or "completion invoice" and 
substantiating material, and upon compliance b y the Contractor with all terms 
of this contrac~ ( including, without limitation, terms relating to patents and 
the terms of (f) and (g) below), the Government shall promptly pay any balance 
due the Contractor. The completion invoice or voucher, and substantiating 
mate::::ial, shall be submitted by the Contractor as promptly as practicable 
following completion of the work under this contract, but in no event, later 
than one year (or such longer period as the Contracting Officer may approve in 
writing) from the date of completion. 

(f ) Assignmer.t. The Contractor, and each assignee under an assignment 
entered into under this contract and in effect at the time of final payment 
t•nder this contract, shall execute and deliver, at the time of and as a 
condition precedent to final payment under this contract, a release 
discharging the Government, its officers, agents, and employees of and from 
all liabilities, obligations, and claims arising out of or under this 
contract, subject only to the following exceptions: 

(l) Specified claims in stated amounts, or in estimated amounts if the 
amounts are not susceptible of exact statement by the Contractor. 

(2) Claims, together with reasonable incidental expenses, based upon the 
:iabilities of the Contractor to third parties arising out of performing this 
contract, that are not known to the Contractor on the date of the execution of 
the release, and of which the Contractor gives notice in writing to the 
Contracting Officer not more than 6 years after the date of the release or the 
date of any notice to the Contractor that the Government is prepared to make 
final payment, whichever is earlier. 

(3) Claims for reimbursement of costs {other than expenses of the 
Contractor by reason of its indemnification of the Government against patent 
liability), including reasonable incidental expenses, incurred by the 
Contractor under the terms of this contract relating to patents. 

(g) Refunds. The Contractor agrees that any refunds, rebates, or credits 
!including any related interes~J accruing to or received by the Contractor or 
any assignee , that arise under the materials portion of this contract and for 
which the Contractor has received reimbursement, shall be paid by the 
contractor to the Government. The Contractor and each assignee, under an 
assignment entered into under this contract and in effect at the time of final 
payment under this contract, shall execute and deliver, at the time of and as 
a condition precedent to final payment under this contract, an assignment to 
the Government of such refunds, rebates, or credits (including any interest) 
in form and substance satisfactory to the Contracting Officer. 

G.4 INDIRECT COSTS (EP.AAR J.552 .242-70) (APR 1984) DEVIATION 

(a) In accordance with paragraph (d) of the "TI.llm·1able Cost and Payment" 
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clause, the final indirect cost rates applicable to this contract shall be 
established between the Contractor and the appropriate Government 
representative (EPA, other Government agency, or auditor), as provided by FAR 
42.703-l(a). EPA's procedures require a Contracting Officer determination of 
indirect cost rates for its contracts. In those cases where EPA is the 
cognizant agency (see FAR 42.705-1), the final rate proposal shall be 
submitted to the cognizant audit activity and to the following; 

Environmental Protection Agency 
Chief, Cost and Rate Negotiation Service Center 
Office of Acquisition Management (3802R) 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, D. C. 20460 

The Contractor shall also follow the notification and cost impact procedures 
prescribed in paragraph {b) below. 

Where EPA is not the cognizant agency, the final rate proposal shall be 
submitted to the above-cited address, to the cognizant audit agency, and to 
the designated Contracting Officer of the cognizant agency. Upon 
establishment of the final indirect cost rates, the Contractor shall submit an 
executed Certificate of Current Cost or Pricing Data (see FAR 15.406-2} 
applicable to the data furnished in connection with the final rates to the 
cognizant audit agency. The final rates shall be contained in a written 
understanding between the Contractor and the appropriate Government 
repre sen tat i ve . Pursuant to the "All Ol''ab le Cost and Payment" c 1 a use, the 
allowable indirect costs under this contract shall be obtained by applying the 
final agreed upo~ rate(s) to the appropriate bases. 

(b) Until final annual indirect cost rates are established for any period, 
the Government shall reimburse the Contractor at billing rates established by 
the appropriate Government representative in accordance with FAR 42.704, by 
means of a separate indirect cost rate agreement or a contract modification 
subject to adjustment when the final rates are established. The established 
billing rates are currently as follows: 

Cost Center TBD 
Period 
Rate 

Ba<e•l(b)(4) 

These billing rates may be prospectively or retroactively revised by mutual 
agreement, at the request of either the Government or the Contractor, to 
prevent substantial overpayment or underpayment. 

(l} For any retroactive indirect cost rate adjustments (i.e.,indirect 
costs already billed), including final indirect cost rate adjustments, the 
contractor sl1all provide to the Cost Policy and Rate Negotiation Section, with 
copies to the current EPA Contracting Officers of active contracts, a cost 
impact statement showing the effect of the indirect cost rate changes for each 
contract. This statement shall compare the cost billed to the cost the 
Contractor proposes to bill. 
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12) For prospective indirect cost rate adjustments only, the Contractor 
shall notify the current EPA Contracting Officers of the new proposed rates 
when it proposes rates to the Cost Policy and Rate Negotiation Section. 

(3) For either prospective or retroactive indirect cost rate 
adjustments, the Contractor shall provide the Cost Policy and Rate Negotiation 
Section with the names of the current EPA Contracting Officers for the 
affected contracts. 

(c) Notwithstanding the provisions of paragraphs (a) and (b) above, ceilings 
are hereby established on indirect costs reimbursable under this contract. 
The Government shall not be obligated to pay the Contractor any additional 
amount on account of indirect costs in excess of the ceiling rates listed 
below: 

Cost Center TBD* 
Period 
Rate for the life of the contrat 
Base 

(b )(4) 

The ceiling rates specified above are applicable from the effective date of 
the contract through the end of the period of performance including any option 
per·iods. 

G.S CONTRACT ADMINISTRATION REPRESENTATIVES {EP 52.242-lOO) (AUG l984) 

Project Officer Is) for this cOJ:tract: 

Project Officer: 
To be identified at time of contract award. 

Contract Specialist(s) responsible for administering this contract: 
To be identified at time of contract award. 

Adm~nistrative Contracting Officer: 
~o be identified at time of contract award. 

G.6 TASK ORDER PROCEDURES 

The following procedures will be used by the Government to order work under 
this contract. The Contracting Officer may issue task orders by mail, 
facsimile, email, or by other selected commerce method. The Contractor will 
generally be allowed between seven (7) and fourteen (14) calendar days to 
prepare and submit the project plan and cost/price proposal. However, more or 
less ::ime may be necessary based on the requirements. 
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New Task Orders Under Fair Opportunity Procedure 
The Contracting Officer will issue written requests to Contractors in 
accordance with the fair opportunity procedures outlined in FAR 16 . 50S(b) and 
any contract-level statements of work tailored as a result of a small business 
set-aside award. Agency goals for Small Business Utilization can be found at: 
http://www.epa.gov/osbp/direct goals.htm (contact OSBP for 2010 goals if you 
need assistance) and for assistance at: 
http://www.epa.gov/osbp/direct team.htm. 

The written request will include a statement of work, a Government 
estimated level of effort, submission due date, evaluation factors / criteria, 
and other information deemed appropriate. The request will also include 
specific instructions for the submission of the project plan (e.g. , oral or 
written, and distribution instructions) and cost estimate, as well as a 
submission due date. 

Task Order Procedures 

The follmving procedures will be used by the Government to order work under 
this contract. The Contracting Officer 1nay issue task orders by mail, 
facsimile, email, or by ocher selected commerce method. The preferred method 
for issuance is via email that includes either a MS word file or pdf file 
attachment. The Contractor will generally be allowed between seven (7) and 
fourteen (14) calendar days to prepare and submit the project plan and 
cost / price proposal. However, more or less time may be necessary based on the 
requirements. 

(a) New Task Orders Under Fair Opportunity Procedure 

The Contracting Officer will issue written requests to Contractors in 
accordance with the fair opportunity procedures outlined in FAR 16.505(b) and 
any contract-level statements of work tailored as a result of a small business 
set-aside award. The written request will include a statement of work, a 
Government estimated level of effort, submission due date, evaluation 
factors/criteria, and other information deemed appropriate. The request will 
also include specific instructions for the submission of the project plan 
(e.g . , oral or written, and distribution instructions) and cost estimate, as 
well as a submission due date. The Contracting Officer will give each awardee 
a fair opportunity to be considered for each order in excess of $3,000 except 
as provided in paragraph X "Exceptions to Fair OpportunityM . 

{b) ?rocedures providing a fair opportunity for consideration on each 
J:equ i re11~en t 

(1) The Gov ernment will provide all awardees a fair opportunity to be 
considered fer each order. This opportunity will be provided through the 
Government's examination of existing information already in the Government's 
possession, such as an awardee's original proposal (labor rats, 
technical/management capabilities, etc.), demonstrated expertise in a 
specialized area beyond that of other awardees, and / or current past 
performance reports (including the Contractor's original proposal data if it 
is the most current data the Government possesses.) As work proceeds under 
this contract, the Government will rely upon recent task order performance 
reports rather than on past performance records submitted with the original 
proposal to the maximum extent possible. 

(2) Exceptions to the fair opportunity process. The contracting officer shall 
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give every awardee a fair opportunity to be considered for a delivery-order or 
task-order exceeding $3,000 unless one of the following statutory exceptions 
applies: 

{i) The agency need for the supplies or services is so urgent that providing a 
fair opportunity would result in unacceptable delays; 

(ii) Only one awardee is capable of providing the supplies or services 
required at the level of quality requil·ed because the supplies or services 
ordered are unique or highly specialized; 

(iii) The order must be issued on a sole-source basis in the interest of 
economy and efficiency as a logical follow-on to an order already issued under 
the contract, prov ided that all awardees were given a fair opportunity to be 
considered for the original order. 

{iv) It is necessary to place an order to satisfy a minimum guarantee. 
(v) It beco mes known that a Contractor has an unacceptable conflict of 
inter·est. 

(c) Proposal Process for Selected t<tulti - A•,:ardees 

(l) The CO will issue a Request for Task Order Proposal (RFTOP) to those 
awardees selected for cons1aerat~on. The proposal request will generally 
include a Statement of Work {SOW) that includes a detailed description of work 
to be accomplished, a listing of the deliverables, and additional information 
as appropriate. The proposal request will also include specific instructions 
for the submission of proposals for example. oral or written, distribution 
instructions, selection criteria factors and other relevant information as 
applicable. 

(2) Awardees will generally be allowed between seven {7) and fourteen (14) 
calendar days to prepare and submit proposals. The proposal close date \"ill 
be indicated in each RFTOP and may vary . Awardees may respond to RFTOPs with 
"NO Bl!:l" respor:.ses at their own discretion. "No Bid" responses to an RFTOP 
must include a brief statement t o explain the basis for non participation . 

(3) Bid and Proposal (B&P) Costs 

B&P c osts of preparing a Task Order proposal will noc be reimbursed as a 
direct cost to this contract. 

(4) Technical Proposals 

The Task Order proposal request will state whether an oral proposal is 
required in addition to or instead of the written technical proposal. Oral 
a~d written proposals shall address, as a minimum: 

i. 
ii. 
iii. 
iv. 

Technical approach; 
Lead personnel ; 
Quantities/hours of personnel by labor categories; 
Other Direct Costs (ODCs} 

v. Risks; 
vi. Period of performance if not provided in the RFTOP; 
v~~- Government furnished property / equipment, if applicable 
v iii. Teaming arrangements including subcontracting 
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Technical proposals shall be concise (generally no more than 5 - 10 pages in 
length) and should state either compliance or exception to the Task Order 
requirements, risks, assumptions, and conflict of interest issues. Proposals 
shall not merely restate Task Order Statement of Work requirements. 

Follow-on Task Orders 
:::n accordance ·,,·ith the fair Opportunity Procedures outlined in FAR 16.505 (b), 
the Contracting Officer may issue a dj_rect follow-on award to the incumbent 
task order Contractor. The written request will include the elements 
described above, and may request either a: 

(a) Project plan and cost/price proposal, or 

(b) Cost/price proposal if the statement of work is substantially the same 
as the previous order. 

Project Plan 
The project plan shall include for each task, as appropriate the: 

(a) Technical approach I if L·equil-ed) to perform the 1--10rk; 

(b) Staffing plan (including lead personnel, any teaming arrangements or 
subcontracted effort); 

(c) Risks; 

(d) Government furnished property (GFP) 
(GFE) , or government furnished data (GFD) 

(e) Delivery schedule, and 

( f! /my other L-eguested information. 

government furnished equipment 

The project plan information should be brief (e.g. 3-5 pages, or more if 
necessary) stating compliance or exception to task order requirements, risks, 
assumptions, and conflict of interest issues. Plans shall not merely restate 
the statement of work requirements. 

Price/Cost Proposal 
The price/cost proposal shall include detailed cost/price amounts for all 
resources required to accomplish work under the task order (e.g., labor hours, 
other direct costs, or travel) for each task, and an overall summary including 
any indirect rates for the prime and any subcontractor{s). At a minimum, the 
following data will be provided: 

(a) Appropriate labor categories in accordance with Section B -
SCHEDULE and associated number of hours, identification of clerical labor, 
other direct costs elements, and any GFP, GFE, or GFD required. 

(b) Any other relevant information requested in the RFTOP. 

The Government may contact an awardee with question concerning its proposal if 
necessary. Such contact does not constitute discussions as defined by FAR 
15.601. 
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Selection Criteria for Awarding Task Orders 

The Government will evaluate proposals received by the close date and time, in 
accordance to the evaluation criteria provided in the RFTOP. The award 
decisi o n v1ill be based upo n as a , minimum on selection criteria that addresses 
past performance. technical/management approach and price / cost. Individual 
task order selection criteria may include other factor(s) relevant to the 
particular task order. The orde r of importance for the factors may be 
identified on each individual request . 

Proposal Process for Award under Other than Fair Opportunity to be Considered 
Provision 

The proposal process for except e d requirements as defined in paragraph lb) (2) 
above of MTask Ordering Procedures" is the same as in the above paragraph 
"Selection Criteria for AvJarding Task Orders" except that the!:""e will be no 
selection criter ia. 

Unauthorized Work 
The Contractor is not authorized to commence task performance prior to 
issuance of a signed task order or verbal approval provided by the Contracting 
Officer- . 

Task Funding Restriction 
No unfunded tasks are allowed. 

Task Order Conflict of Interest 

Within twenty (20) days of receipt of a task order, the Contractor shall 
provide a conflict of inte r est certification_ Before submitting the conflict 
o f interest certification , the Contractor shall initially search through all 
of its available records to identify any actual or potential conflicts of 
interest. During the first three years of this contract, the Contractor shall 
~earch through all reco rds created s ince the beginning of this contt·act, plus 
the records of the Contractor prior to the award of the blanket purchase 
agreement until a minimum of three years of records are accumulated. Once 
three years o f records hav e acc umulated , prior to certifying , the Contractor 
shall search its records, at a minimum, over the pas t three years immediately 
prior to tl1e receipt of the ta s k order. In the conflict of interest 
c e rtification, the Contrac~or must ce r tif y to the be~t of the Contractor's 
knowledge and belief, that all actual or potential organizational conflicts of 
interest have been reported t o the Contracting Officer, o r that to the best of 
the Con:rac:or ' s knowledge and belief, no actual or potential conflicts of 
interest exist. In addition, the Contractor must certify that its personnel 
who perform work unde~ this contract o r relating to this contract have been 
informed of their obligation to report per s onal and organizational conflicts 
of interest to the Contracto~. The certification shall also include a 
statement that the Co ntract o r recognizes its continuing obligation to identify 
and report any actual or potential conflicts o f inte~est arising during 
performance of this contract. 
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SECTION H - SPECIAL CONTRACT REQUIREMENTS 

H.l DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR 
1552.203-71) {AUG 2000) DEVIATION 

(a) For EPA contracts valued at $1,000,000 o r more including all contract 
options, the contractor shall prominently display EPA Office of Inspector 
General Hotline posters in contractor facilities where the work is performed 
under the contract . 

(b) Office of Inspector General hotline posters may be obtained from the 
EPA Office of Inspector General, ATTN : DIG Hotline (2443), 1200 Pennsylvania 
Avenue, NW, Washington, DC 20460, or by calling 1-888-546-8740 . 

(c) The Contractor need not comply with paragraph (a) of this clause if it 
has established a rr.echanism, such as a hotline, by which employees may report 
s~spected instanc es of improper conduct, and provided instructions that 
enc o urage employees to make such reports . 

H. 2 PRINTING {EPAAR 1552.208-70) (DEC 2005) DEVIATION 

(a) Definitions. 
"Printingu is the process of composition, plate making, presswork, binding 

and microform; or the end items produced by such processes and equipment. 
Printing servi c es inc lude newsletter produc tion and periodicals which are 
prohibited under EPA contracts. 

· composition• applies to the setting of type by hot-metal casting, photo 
typesetting, or electronic character generating devices for the purpose of 
prod~c ing camera copy, negatives, a plate or image to be used in the 
production of printing or microform. 

"Camera copy" (or "camera- ready copy" ) is a final document 
suitable for printing / duplication. 

"Desktop Publishing• is a method of composition using computers with the 
final outpu: or generation of camera copy done by a color inkjet or color 
laser printer. This is not considered "printing.· However, if the output from 
desktop publishing is being sent to a typesetting device (i . e., Linotronic) 
with camera copy being produced in either paper or negati v e format, these 
serv ices are considered • printing• . 

•Microform• is any product produced in a miniaturized image format , for 
mass or general distribution and as a substitute for conventionally printed 
material. Microfo rm serv ices are classified as printing services and includes 
microfiche and microfilm . The contractor may make up to two sets of microform 
files for archival purposes at the end of the contract period of performance. 

"Duplication" means the making of copies on photocopy machines employing 
electrostatic, thermal, or other processes without using an intermediary such 
as a nega:ive or plate . 

"Requirement" means an individual photocopying task. (There may be 
mult~ple requirements under a Work Assignment or Delivery Order. Each 
requ i rement would be subject to the phot o copying limitation of 5 , 000 copies of 
o~e page or 25 , 000 copies of multiple pages in the aggregate per requirement). 
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''Incidental" means a draft and/or proofed document (not a final document} 
that is not prohibiced from printing under EPA contracts . 

(b) Pl·o.I"Jibition. 
(1) The concractor shall not engage in, nor subcontract for, any 

printing in connection with the performance of work under this contract. 
Duplication of more than 5,000 copies of one page or more than 25,000 copies 
of multiple pages in the aggregate per requirement constitutes printing. The 
intent of the limitation is eliminate duplication of final documents. 

(2} In compliance with EPA Order 2200.~a. EPA Publication Re v iew 
Procedure, the Office of Communications, Education, and Media Relations is 
responsible for the review of materials generated under a contract published 
or i s sued by the Agency under a contract intended for release to the public. 

(c) Affirmati·,re Requirements. 
(l) Unless otherwise directed by the contracting officer, the 

contractor shall use double-sided copying to produce any progress report, 
draft report or final report. 

{2) Unless otherwise directed by the contracting officer, the contractor 
shall use recycled paper for reports delivered to the Agency which meet the 
mir1imum content standards for paper and paper products as set forth in EPA's 
Web site for the Comprehensive Procurement Guidelines at : 
http: //www . epa . gov/cpg / . 

{d) Permitted Contl·actor Activities. 
(1) The prohibitions contained in paragraph (b) do not preclude writing, 

editing, or preparing manuscript copy, or preparing related illustrative 
material to a final document (camera-ready copy) using desktop publishing . 

(2) The contractor may perform a requirement involving the duplication 
of less than 5,000 copies of only one page, or less than 25,000 copies of 
multiple pages in the aggregate, using one color (black), such pages shall not 
exceed the maximum image size of 10 3/4 by 14 1/4 inches, or 11 by 17 paper 
stock . Duplication services below these thresholds are not considered 
pri~ting . If performance of the contract will require duplication in e x cess of 
these thresholds, contractors must immediately notify the contracting 
officer in writing. The contracting officer must obtain a waiver from the 
U. S . Congress Joint Co~nittee on Printing if it is deemed appropriate to 
exceed the duplication thresholds. Duplication services of wincidentalsN in 
excess of the thresholds, are allm·;able. 

(3) The contractor may perform a requirement involving the multi-color 
duplication of no more than 100 pages in the aggregate using color copier 
technology, such pages shall not exceed the max imum image size of 10 3/4 by 
14 1/4 inches, or 11 by 17 paper stock. Duplication services belO~>I these 
thresholds ar-e not consider-ed printing . If performance of the contract will 
require duplication in excess of these limits, contractors must immediately 
notify the contracting officer in writing . The contracting officer must 
obtain a waiver from the U. S . Co ngress Joint Committee on Printing . 

(4) The contractor may perform the duplication of no more than a total 
of 100 diskettes or CD - ROM's. ouolication services below these thresholds are 
not considered printing. If performance of the contract will require 
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duplication in excess of these thresholds, contractors must immediately notify 
the co~tracting officer in writing. The contracting officer must obtain a 
waiver from the U. S. Congress Joint Committee on Printing. 

(e) Violations. 
The contractor may not engage in, nor subcontract for, any printing in 

co~nection with the performance of work under the contract. The cost of any 
printing services in violation of this clause will be disallowed, or not 
accepted by the Government. 

{f) F'lowdo•.vn Provi~ion. 
The contractor shall include in each subcontract which may involve a 

requiremenc for any printing/duplicating/copying a provision substantially the 
same as this clause. 

H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994) 
ALTERNATE I (MAY 1994) DEVIATION 

(a) The Contractor warrants that, to the best of the Contractor's knowledge 
and belief, there are no relevant facts or circumstances which could give rise 
to a~ organizational conflict of interest, as defined in FAR Subpart 9.5, or 
that t.he Contractor has disclosed all such relevant information . 

(b) Prior to commencement of any work, the Contractor agrees to notify the 
Contracting Officer immediately that, to the best of its knowledge and belief, 
no actual or potential conflict of interest exists or to identify to the 
Contracting Officer any actual or potential conflict of interest the firm may 
l1ave . In emergency situations, however, work may begin but notification shall 
be made within five {5) worki~g days. 

(c) The Contractor agrees that if an actual or potential organizational 
conflict of interest is identified during performance, the Contractor will 
immediately make a full disclosure in writing to the Contracting Officer . 
This disclosure shall include a description of actions which the Contractor 
has taken or proposes to take, after consultation with the Contracting 
Officer, to avoid, mitigate, or neutralize the actual or potential conflict of 
interest. The Contractor shall continue performance until notified by the 
Contracting Officer of any contrary action to be taken. 

(d) Remedies - The EPA may terminate this contract for convenience, in ·,-1hole 
or in part, if it deems such termination necessary to avoid an organizational 
conflict of interest. If the Contractor was aware of a potential 
o rganizational c o nflict of interest prior to award or discovered an actual or 
potential conflict after award and did not disclose it or misrepresented 
relevant informa:ion to the Contracting Officer, the Government may terminate 
:~e contract for default, debar the Contractor from Government contracting, or 
pursue suet other remedies as may be permitted by law or this contract. 

(e) The Contractor agrees to insert in each subcontract or consultant 
agreement placed hereunder provisions which shall conform substantially to the 
language of this clause, including this paragraph, unless otherwise authorized 
by the Contracting Officer. 

H.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR 
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1552.209-73) (MAY 1994) ALTERNATE I (JUN 1994) DEVIATION 

Ia) In addition to the requirements of the contract clause entitled 
'"Organizat-ional Conflicts of Interest." the follo• ... •ing provisions with regard 
to employee personnel performing under this contract shall apply until the 
earlier of the following two dates : the termination date of the affected 
employee(s) or the expiration date of the contract. 

(b) The Contractor agrees to notify immediately the EPA Project Officer and 
the Contracting Officer of (1) any actual or potential personal conflict of 
interest with regard to any of its employees working on or having access to 
information regarding this contract, or (2) any such conflicts concerning 
subcontractor employees or consultants working on or having access to 
information regarding this contract, when such conflicts have been reported 
to the Contractor. A personal conflict of interest is defined as a 
relationship of an employee, subcontractor employee, or consultant with an 
entit y that may impair ::.he objectivity of the employee, subcontractor 
employee, or consultant in performing the contract work. 

(c) The Contractor agrees to notify each Project Officer and Contracting 
Officer prior to incurring costs for that employee's work when an employee may 
have~ personal conflict of interest. In the event that the personal conflict 
of interest does not become known until after performance on the contract 
begins, the Contractor shall immediately notify the Contracting Officer of the 
personal conflict of interest. The Contractor shall continue performance of 
this contract until notified by the Contracting Officer of the appropriate 
action to be taken. 

:dl The Contractor agrees to insert in any subcont1·act or consultant 
agreement placed hereunder provisions which shall conform substantially to the 
language cf this clause, including this paragraph {d ) . unless otherwise 
authorized by the Contracting Officer. 

H.S CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-76) {OCT 2002) 
DEVIATION 

(a l In accordance with Federal Acquisition Regulation ( FAR) Subpart 42.15 and 
EP~AR Deviation 1542.15, past performance evaluation shall be prepared and 
submitted electronically to the Past Performance Information Retrieval System 
(PPIRS). The process for submitting evaluation reports to PPIRS shall be 
through use of the Contractor Performance Assessment Reporting System (CPARS) 
which has connectivity with PPIRS. 

Using CPARS, EPA shall Evaluate contractor performance using the following 
evaluation factors as applicable: Technical (Quality of Product) , Product 
Performance, Systems Engineering, Software Engineering, Logistic 
Support / Sustainment, Produc t Assurance, Other Technical Performance, Schedule, 
Co st Control (~at Applicable for Firm-Fixed Price or Firm-Fixed price with 
Economic Price Adjustment), Management, Management Responsiveness, Subcontract 
l•lanage:ner;t, Program I>lanagement and Othel- l•lanagement, Other Jl.reas, and 
Utilization of Small Business. 

Each evaluation factor shall be rated in accordance with a five scale rating 
system: Red / Unsacisfac~ory , Yellow/ Marginal, Green/Satisfactory, Purple/Very 
Good , and Dark Blue/Exceptional, N/ A = Not Applicable. Plus or minus signs 
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may be used to indicate an improving (+) or worsening (-) trend insufficient 
to change assessment status. 

lbl The contractor shall designate representatives to whom the evaluations 
will be sent automatically and electronically. The name, title, e-mail 
addre~s and phone number of the designated contractor representative shall be 
provided to the contracting officer who will, in turn, provide that 
information to their CPARS Focal ?oint administrator for authorization access. 
Any changes in designated contra ctor personnel shall be the sole 
responsibility of the contractor to inform the contracting officer and the 
CPARS Focal Point. 

The Contractor has thirty (30) calendar days from the date of the contractor's 
receipt of the Report to review and provide a response to the contracting 
officer regarding the contents of the Report. The response shall be sent 
through CPARS. 

The contractor's response to the Repo~t may include written comments, 
rebuttals (disagreements), or additional information . If the contractor does 
not respond to the Report within the designated thirty (30) calendar days, the 
specified ratings in the Report are deemed appropriate for the evaluat.ion 
per~od. In this instance, the contracting officer shall complete the Agency 
review and finalize the evaluation in CPARS afer expiration of the specified 
30 calendar days. 

If the contractor submits comments, rebuttals (disagreements), or additional 
information to the contracting officer which contests the ratings, the 
contracting officer, in consultation with the contract level contracting 
officer's representative and/or applicable official, shall initially try to 
resolve the disagreement with the contractor. 

If the disagreement is not resolved between the contractor and the contracting 
officer the matter will be referred, as promptly as possible to the Reviewing 
Official (an official at least one level above the contracting office or 
contracl special.:..stl for resolution. 

T~1e J' ... gency Revie•,.;ing Official shall record a determination in CPARS . The 
~ltimate conclusion on the performance evaluation is a decision of the EPA. 

The contracting officer shall complete the Agency review and finalize the 
evaluation in CPARS after the contacting officer receives the Agency Reviewing 
Official's determination. 

An interim or final report is conside1.-ed completed after the contracting 
officer finalizes the evaluation in CPARS . 

H.6 OPTION TO EXTEND THE EFFECTIVE PERIOD OF THE CONTRACT-- INDEFINITE 
DELIVERY/INDEFINITE QUANTITY CONTRACT (EPAAR 1552.217-76) (APR 1984) 
DEVIATION 

(a) The Government has the option to extend the effective period of this 
contract f o r 4 additional period (s). If more than ~ixty (60)days remain in 
the contract effective oeriod, the Government, without prior written 
~otification, may exerclse this option by issuing a contract modification. To 
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unilaterally exercise this option within the last 60 days of the effective 
period, the Government must issue written notification of its intent to 
exercise the option prior to that last 60-day period. This preliminary 
notification does not commit the Government to exercising the option. 

(b) If the optior.s are exercised, the "Minimum and liJaximum Contract Amount" 
clause will be modified to reflect new and separate maximum amounts: 

Period l·linimum ./\mount Maximum Amount 
---- ~ ~--- ~--- ------- - ~ ~ ~ ~- ------------ - ~---------- ~ -~---

Option Period I $.00 To be determined 
Option Period II $.00 To be determined 
Option Pe:t.-iod III $.00 To be determined 
Option Period IV $.00 To be determined 

(cl The "Effective Period of the Contract" clause will be modified as 
follo'.·-'S: 

Period 

Option Period I 
Opt ion Period II 
Option Period III 
Option Period IV 

Start Date 

10/01/ll 
10/0l/12 
10/01/13 
10/01/l.; 

End Date 

09/30/12 
09/30/13 
09/30/14 
09/30/15 

H.? PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY 
1994) ALTERNATE I (JUN 1994) DEVIATION 

(a) The Contractor recognizes that Contractor employees in performing this 
cor.tract may have access to data, either provided by the Government or first 
generated during contract performance, of a sensitive nature which should not 
be released to the public without Environmental Protection Agency (EPA) 
approval. Therefore, the Contractor agrees to obtain confidentiality 
agreements from all of its employees working on requirements ur.der this 
c.:ontt·act. 

(b) Such agreements shall contain provisions which stipulate that each 
employee agrees that the employee will not disclose, either in whole or in 
part, to any entity external to EPA, the Department of Justice, or the 
Contractor, any information or data (as defined in FAR Section 27.401) 
provided by the Government or first generated by the Contractor under this 
contract, any site-specific cost information, or any enforcement strategy 
without first obtaining the written permission of the EPA Contracting Officer. 
If a contractor, through an employee or otherwise, is subpoenaed to testify or 
produce documents, which could result in such disclosure, the Contractor must 
provide immediate advance notification to the EPA so that the EPA can 
authorize such disclosure or have the opportunity to take action to prevent 
such disclosure. Such agreements shall be effective for the life of the 
contract and for a period of five (5) years after completion of the contract. 
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(c) The EPA may terminate this contract for convenience, in whole or in 
part, if it deems such termination necessary to prevent the unauthorized 
disclosure of information to outside entities. If such a disclosure occurs 
without the written permission of the EPA Contracting Officer, the Government 
may terminate the contract, for default or convenience, or pursue other 
remedies as may be permitted by law or this contract. 

(d) The Contractor agrees to insert in any subcontract or consultant 
agreement placed hereunder provisions which shall conform substantially to the 
language of this clause, including this paragraph (d), unless otherwise 
authorized by the Contracting Officer. 

H.S SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR 
1552.235-70) (APR 1984) 

(al Whenever collecti119 information under this contract, the Contractor 
agrees to comply with the following requirements: 

(l) If the Contractor collects information from public sources, such as 
books, reports, journals, periodicals, public records, or other sources that 
are available to the public without restriction, the Contractor shall submit a 
list of these sources to the appropriate program office at the time the 
information is initially submitted to EPA. The Contractor shall identify the 
information according to source. 

{2) If the Con~ractor collects information from a State or local 
Gover~ment or from a Federal agency, the Contractor shall submit a list of 
these sources to the appropriate program office at the time the information is 
ini~ially submitted to EPA. The Contractor shall identify the information 
according to source. 

(3) =~ the Contractor collects information directly from a business or 
from a source that represents a business or businesses, such as a trade 
association: 

til Before asking for the information, the Contractor shall identify 
itself, explain that it is performing contractual work for the Environmental 
Protection Agency, identify the information that it is seeking to collect, 
explain what will be done with the information, and give the following notice: 

(A) You may, if you desire, assert a business confidentiality 
claim covering part or all of the information. If you do assert a claim, the 
information will be disclosed by EPA only to the extent, and by means of the 
procedures, set forth in 40 CFR Part 2, Subpart B. 

(Bl If no such claim is made at the time this information is 
received by the Contractor, it may be made available to the public by the 
Environmental Protect ion ll.gency \,·i thout further not ice to you. 

(C) The Contractor shall, in accordance with FAR Part 9, execute 
a written agreement regarding the limitations of the use of this information 
and forward a copy of the agreement to the Contracting Officer. 

Iii) Upon receiving the information, the Contractor shall make a 
written notation that the notice set out above was given to the source, by 
\·:hom, in what farm, and on 1<1ha t date . 
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(iii) At the time the Contt·actor initially submits the information 
to ~he approp~iate program office, the Contractor shall submit a list of these 
sources, identify the information according to source, and indicate whether 
the source made any confidentiality claim and the nature and extent of the 
claim . 

(b) The Contractor shall keep all information collected from nonpublic 
sources confidential in accordance with the clause in this contract entitled 
"Treatment of Confidential Business Information" as if it had been furnished 
to the Contractor by EPA. 

{c) The Contractor agrees to obtain the written consent of the Contracting 
Office1·, after a •:aitten determination by the appropriate program office, 
prior to entering into acy subcontract that will require the subcontractor to 
collect information. The Contractor agrees to include this clause, including 
this paragraph (c), and the clause entitled ''Treatment of Confidential 
Business Information" in all subcontracts awarded pursuant to this contract 
that require the subcontractor to collect information. 

H.9 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR 
1984) 

(a) The Contracting Officer, after a written determination by the 
appropriate program office, may disclose confidential business information 
(CBI) to the Contractor necessary to carry out the vJOrk required under this 
contract. The Contractor agrees to use the CBI only under the following 
conditions: 

(l) The Contractor and Contractor's employees shall: (i) use the CBI 
or..::.y toL· the purposes of. carrying out the work required by the contract; ( i i J 
not disclose the information to anyone other than properly cleared EPA 
employees without the prior written approval of the Assistant General Counsel 
for Contracts and Information Law; and (iii) return to the Contracting Officer 
all copies of the information, and any abstracts or excerpts therefrom, upon 
request by the Contracting Officer, whenever the information is no longer 
required by the Contractor for the performance of the work required by the 
contract, or upon completion of the contract. 

(2) The Contractor shall obtain a written agreement to honor the above 
limitations from each of the Contractor's employees ',·lho will have access to 
the infor·mation before the employee is allowed access. 

(3) The Contractor agrees that these contract conditions concerning the 
use and disclosure of CBI are included for the benefit of, and shall be 
enforceable by, both EPA and any affected businesses having a proprietary 
interest in the information. 

(4) The Contractor shall not use any CBI supplied by EPA or obtained 
during performance hereunder to compete with any business to which the CBI 
rela:es. 

(b) The Contractor agrees to obtain the written consent of the CO, after a 
wri~ten determination by the appropriate program office, prior to entering 
into any subcontract that will involve the disclosure of CB! by the Contractor 
to the subcontractor. The Contractor agrees to include this clause, including 
this paragraph (b) , in all subcontracts awarded pursuant to this contract that 
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require the furnishing of CBI to the subcontractor_ 

H.lO RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR 
1552.235-79) (APR 1996) 

(a) The Environmental Protection Agency (EPA) may find it necessary to 
release information submitted by the Contractor either in response to this 
solicitation or pursuant to the pcovisions of this contract, to individuals 
not employed by EPA. Business information that is ordinarily entitled to 
confidential treatment under exi5ting Agency regulations (40 C.F.R. Part 2) 
may be included in the information released to these individuals. 
Accordingly, by submission of this proposal or signature on this contract or 
other contracts, the Contractor hereby consents to a limited release of its 
confidential business information (CBI}. 

(b) Possible circumstances where the Agency may release the Contractor's CBI 
inc:ude, but are not limited to the following: 

(l) To other Agency contractors tasked with assisting the Agency in the 
recovery of Federal funds expended pursuant to the Comprehensive Environmental 
Response, Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended, 
(CERCLJ\ or Superfund); 

(2) To the U.S. Department of Justice (DOJJ and contractors employed by 
DOJ for use in advising the Agency and representing the Agency in procedures 
for the ~ecovery of Superfund expenditures; 

(3) To parties liable, or potentially liable, for costs under CERCLA 
Sec. 107 (12 u.s.c. Sec. 9607), et al, and their insurers (Potentially 
Responsible Parties) for purposes of facilitating settlement or litigation of 
claims against such parties; 

(4) To other Agency contractors who, for purposes of performing the work 
reqL:i::-ed under the respective cont:t-acts, require access to information the 
Agency obtained under the Clean Air Act (42 U.S.C. 7401 et seq.); the Federal 
Water Pollution Control Act (33 U.S.C.1251 et seq.); the Safe Drinking Water 
Act (42 U.S.C. 300f et seq . I; the Federal Insecticide, Fungicide and 
Rodenticide Act (7 U.S.C. 136 et seq.); the Resource Conservation and Recovery 
Act 142 u.s.c. 6901 et seq.); the Toxic Substances Control Act (15 U.S.C. 2601 
et seq.); or the Comprehensive Environmental Response, Compensation, and 
Liability Act (42 u.s.c. 9601 et seq . ); 

(5) To other Agency contractors tasked with assisting the Agency in 
handling and processing information and documents in the administration of 
Age~cy contracts, such as providing both preaward and post award audit support 
and specialized technical support to the Agency's technical evaluation panels; 

( 6) To employees of grantees ~-.•or king at EPA under the Senior 
Environmental Employment {SEE) Program; 

{7) To Speaker of the House, President of the Senate, or Chairman of a 
Committee or Subcommittee; 

(8) To entities such as the General Accounting Office, boards of 
cont~act appeals, and the Courts in the resolution of solicitation or contract 
protests and disputes; 
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(9) To Agency contractor employees engaged in information systems 
analysis, development, operation, and maintenance, including performing data 
p:z.-oces sing and management functions for the Agency; and 

(10) Pursuant to a court order or court-supervised agreement. 

(cl The Agency recognizes an obligation to protect the contractor from 
competitive harm that may result from the release of such information to a 
competitor. (See also the clauses in this document entitled "Screening 
Business Information for Claims of Confidentiality" and "Treatment of 
Confidential Business Information.") Except where otherwise provided by law, 
the Agency \·li ll permit the release of CBI under subparagraphs ( 1 J , ( 3 J , ( 4 J , 
( 5) , ( 6) , or ( 9) only pursuant to a conE ident ial i ty agreemeP..t. 

(dl With respect to contractors, 1552.235-71 will be used as the 
confidentiality agreement. With respect to Potentially Responsible Parties, 
such confidentiality agreements may permit further disclosure to other 
entities where necessary to further settlement or litigation of claims under 
CERCLA. Such entities include, but are not limited to accounting firms and 
technical experts able to analyze the information, provided that they also 
agree to be bound by an appropriate confidentiality agreement. 

tel This clau~e does not authorize the Agency to release the Contractor's 
CBI to the public pursuant to a request filed under the Freedom of Information 
Act. 

(fJ The Contractor agrees to include this clause, including this paragraph 
(f), in all subcontracts at all levels awarded pursuant to this contract that 
require the furnishing of confidential business information by the 
subcontractor. 

H.ll CONTRACT PUBLICATION REVIEW PROCEDURES (EPAAR 1552.237-70) (APR 1984) 

(a) Material generated under this contract intended for release to the 
public is subject to the Agency's publication review proces~ in accordance 
with the EPA Order on this subject and the following. 

(b) Except as indicated in paragraph (c) below, the Contractor shall not 
independently publish or print material generated under this contract until 
after completion of the EPA review process. The Project Officer will notify 
the Contractor of review completion within thirty (30)calendar days after the 
Contractor's transmittal to the Project Officer of material generated under 
this contract. If the Contractor does not receive Project Officer 
notification within this period, the Contractor shall immediately notify the 
Contracting Officer in writing. 

(c) The Contractor may publish, in a scientific journal, material resulting 
directly or indirectly from work performed under this contract, subject to the 
follovlii'.g: 

(1) The Contractor shall submit to the Contracting Officer and the 
Project Officer, at least 30 days prior to publication, a copy of any paper, 
article, or other dissemination of information intended for publication. 

(2) The Contractor shall include the following statement in a journal 
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article which has not been subjected to EPA review: "Although the research 
described in chis article has bee~ funded wholly or in part by the United 
States Environmental Protection Agency contract (number)to {Name of 
Contractor), it has not been subject to the Agency's review and therefore does 
not necessarily reflect the views of the Agency, and no official endorsement 
sho~ld be inferred . " 

{3) Following publication of the journal article, the Contractor shall 
sub~it five copies of the journal article to the Project Officer, and one copy 
to the Contracting Officer. 

(d) If the Government has completed the review process and agreed that the 
contract material may be attributed to EPA, the Contractor shall include the 
following statement in the document: 

This material has been funded wholly or in part by the United States 
Environmental Protection Agency under contract {number) to (name) . It has 
been subject to the Agency's re v iew, and it has been approved for publication 
as an EPA document. Mention of trade names or commercial products does not 
constitute endor~ement or recommendation for use. 

(e) If the Gave rnment: has camp let ed the J.-ev i e•.,• process, but decides not to 
publish the material, the Contractor may independently publish and distribute 
the material for its own use and at its own expense, and shall include the 
follmvinsJ statement in any independent publication : 

Although the information described in this article has been funded wholly 
or in part by the United States Environmental Protection Agency under contract 
{nun1be-::l to (name), it does not necessarily reflect the views of the Agency 
and no official endorsement should be inferred. 

H.12 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION 

(a ) The PrOJect Officer is the primary representative of the Contracting 
Officer authorized to provide technical direction on contract performance . 

(b ) Indiv iduals other than the Project Officer may be authorized to provide 
technical direction. If individuals other than the Project Officer are 
authorized to provide technical direction, their names will be specified in 
the contrac~. deli v ery order, work assignment or technical direction document 
as appropriate. A Delivery Order Project Officer, Work Assignment Manager or 
Task Manager is authorized to provide technical direction, subject to the 
!imitations Det forth below, only on his / her delivery order, work assignment 
or technical direction document. 

(c) Technical direction includes: 

(1) Direction to the contractor which assists the contractor in 
accomplishing the Statement of Work. 

(2) Comments on and approval of reports or other deliverables. 

{d) Technical direction must be within the contract and the delivery order, 
work assignment or technical direction document statement of work. The 
Project Officer or any other technical representative of the Contracting 
Offi c er does not have the authority to issue technical direction which Ill 
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institutes additional work outside the scope of the contract, delivery order, 
work assignment or technical direction document; (2) constitutes a change as 
de f:!. ned in the "Changes" clause; ( 3) causes an increase o:t.- decrease in the 
estimated cost of the contract, delivery order, work assignment or technical 
direction document; (4) alters the period of performance; or (5) changes any 
of the other express terms or conditions of the contract, delivery order, work 
assignment or technical direction document. 

(e) Technical direction will be issued in writing or confirmed in writing 
withi11 five (5) calendar days after verbal issuance . One copy of the 
technical direction memorandum will be forwarded to the Contracting Officer 
and the Project Officer. 

H.l3 Key Personnel (EPAAR 15 52.2 37-7 2) (FEB 19 95) DEVIATION 

(a) The Contractor shall assign to this contract the following key 
personnel: 

Program Manager - l(b)(4) 

(b) During the first ninety (90) calendar days of performance, the 
Contractor shall make no substitutions of key personnel unless the 
substitution is necessitated b:,· illness, death, or termination of employment_ 
The Contractor shall notify the Contracting Officer within 15 calendar days 
after the occurrence of any of these events and provide the information 
required by paragraph (c) of this clause. After the initial ninety (90) day 
period, the Contractor shall submit the information required by paragraph (c) 
to the Contracting Officer at least 15 days prior to making any permanent 
substitution::; _ 

(c) The Contractor shall provide a detailed explanation of the circumstances 
necessitating the proposed substitutions, complete resumes for the proposed 
substitutes, and any additional information requested by the Contracting 
Officer. Proposed substitutes should have comparable qualifications to those 
of the persons being replaced. The Contracting Officer will notify the 
Contractor within 15 calendar days after receipt of all required information 
of the decision on substitutions. Tl1is clause will be modified to reflect any 
approved changes of key personnel . 

H- 14 PAPERWORK REDUCTION ACT (EPAAR 1552.2 37-7 5) (APR 1984) 

!f it is established at award or subsequently becomes a contractual 
requirement to collect identical information from ten (10) or more public 
respondents, the Paperwork Reduction Act of 1980, 44 U. S.C. 3501 et seq. 
applies. In that e vent, the Contractor shall not take any action to solicit 
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information from any of the public respondents until notified in writing by 
~he Contracting Officer that the required Office of Management and Budget 
(0r•1B) final clearance \''as received. 

H. 15 ELECTRONIC SIGNATURES (EP- S 00-01) ( SEP 2 000) 

As authorized by the current EPA Procurement Policy Notice on Electronic 
Signatures (see URL<http://'.-r.'l''l. epa . gov / oam/ ptod/" for latest veJ.-sion), the 
Government and Contractor agree to accept each other's electronic signature on 
documents transmitted electronically under this contract. All electronically 
signed docwnents must be reproducible in a human-intelligible form and clearly 
indicate: (l) that the document was electronically signed, (2) who signed the 
document, 13) the title of the electronic signer, and (4) the date and time it 
was sigced. The parties shall not deny the legal effect, validity, or 
enforceabilicy of the records containing electronic signatures they transmit 
and ~eceive on the ground that such records, including the signature(s), are 
in electronic form. 

The receipt date and time of any record shall be the date and time the 
record is received at the EPA external Lotus Notes Gateway . In the event 
either party experiences a major system failure which renders the ability to 
transmit electronic signatures inoperable for more than one business day, the 
party experiencing the system failure must promptly notify the other party by 
telephone or by facsimile. While the system is inoperable, the parties may 
exchange records by facsimile transmissions, with signed originals and copies 
sent by surface mail or delivered by hand. 

The following types of documents shall be issued as signed, paper originals 
only. 

Correspondence, modifications as applicable or per written direction by 
the Contracting Officer . 

At the request of either party, the other party shall provide a duplicate 
paper original, with a hand·,;ritten signature, of the following types of 
documents. 

To be mutually determined 

Each party agrees that it will promptly notify the other party of any 
unauthorized access to, or loss or destruction of electronic records sent or 
rec eived. Depending on the seriousness of the lapse in computer system 
sec~rity, the contracting officer may modify or suspend the contractor's 
autl:or::.zation to use electronic signatures. 

H.16 TASK-ORDER AND DELIVERY-ORDER OMBUDSMAN (EP-S 00-02) (SEP 2000) 
DEVIATION 

The Task-Order and Delivery-Order Ombudsman for this contract is: 

Name: Susan i•1oroni 
Address: 1200 Pennsvlvania Avenue, N.W . 3801R 
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'.'lashington, D.C. 20460 
Telephone Number: (202) 564-4321 
Facsimile Number: (202) 565-2473 
E-Mail Address: moroni.susan0epa.gov 
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PART II - CONTRACT CLAUSES 

SECTION I - CONTRACT CLAUSES 

I.1 NOTICE Listing Contract Clauses Incorporated by Reference 

NOTICE : 

The following solicitation provisions and/or contract clauses pertinent to 
this section are hereby incorporated by reference: 

FEDERAL ii.CQUISITION REGULATION ( 4 8 CFR CHAPT~R 1) 

NUl\13ER DATE 

52.203-3 APR 
52.203·5 APR 
52.203-7 JUL 
52 .2 03-8 JA.."l 

52.203-12 SEP 

52 . 2 0·1- 4 AUG 

52 .2 04-7 ,'\PR 
52.20·1-9 SEP 

52.204-10 SEP 
52.209-6 SEP 

52.215-2 r-1AR 
52.219·8 l\11\Y 
52.219-9 SEP 
52 .2 .:.9 ·· 14 DEC 
52.219-16 JAN 
52.222-3 J(j'N 
52.222-26 l·lAR 
52.222-35 SEP 

52.222-36 JUN 

52.222-37 SEP 

5 2.222 -·13 SEP 

1984 
1984 
1995 
1997 

2007 

2000 

2008 
2007 

2007 
2006 

2009 
2004 
2009 
1996 
1999 
2003 
2007 
2006 

1998 

2006 

2009 

TITLE 

GRJI.TUI TIES 
COVENN~T AGAINST CONTINGENT FEES 
ANTI-KICKBACK PROCEDURES 
CANCELLATION, RESCISSION, AND RECOVERY OF 
FONDS FOR ILLEGAL OR It•lPROPER Jl.CTIVITY 
LH1ITATION ON P.~Yl--IENTS TO INFLUENCE CERTAIN 
FEDERAL TRANSACTIONS 
PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED 
PAPER 
CENTRAL CONTRP.CTOR REGISTRATION {APR 2008) 
PERSONAL IDENTITY VERIFICATION OF CONTRACTOR 
PERSONNEL 
REPORTING SUBCONTRACT A~·iARDS 

PROTECTING THE GOVERNMENT'S INTEREST WHEN 
SUBCONTRJl.CTING l'HTH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT (SEP 
2006) 
AUDIT AND RECORDS--NEGOTIATION 
UTILIZATION OF SMALL BUSINESS CONCERNS 
SI•Lr..LL BUSINESS SUBCONTRACTING PLAN 
LHUTATIONS ON SUBCONTRP.CTING 
LIQUIDATED DANAGES·-SUBCONTRACTING !?LAN 
CONVICT LABOR 
EQUAL OPPORTUNITY (!.JAR 2007) 
EQUAL OPPORTUNITY FOR SPECIAL DISABLED 
VETERANS, VETERANS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS (SEP 2006) 
AFFIRMATIVE ACTION FOR WORKERS WITH 
DISABILITIES 
EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS, VETERJI.NS OF THE VIETNAM ERA, AND 
OTHER ELIGIBLE VETERANS (SEP 2006) 
FAIR LABOR STANDARDS ACT AND SERVICE 
CONTRACT ACT - PRICE ADJUSTf-lENT (1•1ULTIPLE 
YEAR AND OPTION CONTRACTS) (NOV 2006) 
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52.223-6 
52.223-14 
52.225-13 
52.227-1 
52.227-2 

52.227-14 
52.227-14 

52.227-16 
52.229-3 
52.232-8 
5:'.232-17 
52.232-25 
52.232-3-1 

52.233-1 
52.233-3 
52.233-4 
52.242-3 
52 . 242-13 
52.243-3 
52.246-25 
52.249-6 

52.249-14 
52.253-l 

MAY 2001 
AUG 2003 
JUN 2008 
DEC 2007 
DEC 2007 

DEC 2007 
DEC 2007 

JUN 1987 
APR 2003 
FEB 2002 
OCT 2008 
OCT 2008 
f-1!':\.Y 1999 

JUL 2002 
AUG 1996 
OCT 200·1 
r-tr>.Y 2001 
JUL 1995 
SEP 2000 
FEB 1997 
MAY 2004 

JI.PR 1984 
JAN -'-991 
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DRUG-FREE WORKPLACE 
TOXIC CHEMICAL RELEASE REPORTING 
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
AUTHORIZATION AND CONSENT 
NOTICE AND ASSISTANCE REGARDING PATENT AND 
COPYRIGHT INFRINGEMENT 
RIGHTS IN DATA--GENERAL 
RIGHTS IN DATA--GENERAL ALTERNATE II (DEC 
2007) 
ADDITIONAL D.Z\TA REQUIREl\lENTS 
FEDERAL, STATE, AND LOCAL TAXES 
DISCOUNTS FOR PROHPT PA Yf.lENT 
INTEREST 
PROl•1PT PAYl\1ENT 
P.L\.Yf.lENT BY ELECTRONIC FUNDS TRANSFER-- OTHER 
THAN CENTRAL CONTRACTOR REGISTRATION 
DISPUTES ALTERNATE I (DEC 1991) 
PROTEST AFTER AWARD 
APPLICABLE LA't.' FOR BREJI.CH OF CONTRACT CLAHl 
PENALTIES FOR UNALLO\-'JABLE COSTS 
BANKRUPTCY 
CH.II.NGES- -TINE-.ZUJD-MATERIALS OR LABOR-HOURS 
LIMITATION OF LIABILITY--SERVICES 
TERMINATION (COST-REIMBURSENENT) ALTERNATE 
IV (SEP 1996) 
EXCUSABLE DELAYS 
COMPUTER GENERATED FORMS 

I.2 DEFINITIONS (FAR 52.202-1) (JUL 2004) DEVIATION 

{a) When a solicitation provision or contract clause uses a word or term 
thac is defined in the Federal Acquisition Regulation (FAR), the word or term 
has the same meaning as the definition in FAR 2.101 in effect at the time the 
solicitation was issued, unless--

Ill The solicitation, or amended solicitation, provides a different 
definition; 

(2) The contracting parties agree to a different definition; 

( 3) The pal·t, subpa 1-t, or sect ion of the FAR where the provision or 
clause is prescribed provides a different meaning; or 

(4) The word or term is defined in FAR Part 31, for use in ~he cost 
principles and procedures. 

(b) The FAR Index is a guide to words and terms the FAR defines and shows 
where each definition is located. The FAR Index is available via the Internet 
at http:/_fl,'>~w.acqnet.gov at the end of the FAR, afte1- the FAR Appendix. 

I.3 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (FAR 52.203-6) 
(SEP 2006) DEVIATION 
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(a) Except as provided in (b) of this clause, the Contractor shall not enter 
into any agreement with an actual or prospective subcontractor, nor otherwise 
act in any manner, which has or may have the effect of restricting sales by 
such subcontractors directly to the Government of any item or process 
(includiil9 computer software) made or furnished by the subcontractor under 
~his contract or under any follow-on production contract. 

(b) The prohibition in (a)of this clause does not preclude the Contractor 
from asserting rights that are otherwise authorized by law or regulation. 

(c) The Contractor agrees to incorporate the substance of this clause, 
including this paragraph (c), in all subcontracts under this contract which 
exceed the simplified acquisition threshold. 

I.4 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (FAR 52.203-10) 
(JAN 1997) DEVIATION 

(a) The Government, at its election, may reduce the price of a fixed-price 
type contrac~ and ~tte total cost and fee under a cost-type contract by the 
amount of profit or fee determined as set forth in paragraph (b)of this clause 
if the head of the contracting activity or designee determines that there was 
a violation of subsection 27 (a), (b), or (c) of the Office of Federal 
Procurement Policy Act, as amended (41 U.S.C. 423), as implemented in section 
3.104 of the Federal Acquisition Regulation. 

(b) The price or fee reduction referred to in paragraph (a) of this clause 
sha:.l be--

(l) For cost-plus- fixed-fee contracts, the amount of the fee specified 
1n :he contract at the time of award; 

(2) For cost-plus-incentive-fee contracts, the target fee specified in 
the contract at the time of award, notwithstanding any minimum fee or "fee 
floor-" specified in the contract. 

(3) For cost-plus-award-fee contracts--

(i) The base fee established in the contract at the time of 
cant r·act a•.,•ard; 

(ii) If no base fee is specified in the contract, 30 percent of 
the amount of each award fee otherwise payable to the Contractor for each 
award fee evaluation period or at each award fee determination point. 

(4) For fixed-price-i:J.centive contl-acts, the Government may--

(i) Reduce the contract target price and contract target profit 
both by an amo~nt equal to the initial target profit specified in the contract 
at ~he time of contract award; or 

{iil If an immediate adjustment to the contract target price and 
contract target profit would have a significant adverse impact on the 
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i:1centive price revision relationship under the contract, or adversely affect 
:he contract financing provisions, t~e Contracting Officer may defer such 
adJust~ent until establishment of the total final price of the contract. The 
total final price established in accordance with the incentive price revision 
pl-ovisions of the contract shall be reduced by an amount equal to t.he initial 
target profit specified in the contract at the time of contract award and such 
red~ced price s~all be the total final contract price. 

15) For firm-fixed-price contracts, by 10 percent of the initial 
contract price or a profit amount determined by the Contracting Officer from 
records or documents in existence prior to the date of the contract award. 

(c) The Government may, at its election, reduce a prime contractor's price 
or fee in accordance with the procedures of paragraph (b) of this clause for 
violations of the Act by its subcontractors by an amount not to exceed the 
amount of profit or fee reflected in the subcontract at the time the 
subcontract was first definitively priced. 

!til In addition to the remedies in paragraphs (a) and (c) of this clause, 
the Goveu~ment may terminate this contract for default_ The rights and 
rerr.edies of the Govel-nment specified herein are not exclusive, a!l.d are in 
addition to any other rights and remedies provided by law or under this 
contract. 

I.S WAIVER OF FACILITIES CAPITAL COST OF MONEY {FAR 52.215-17) (OCT 1997) 
DEVIATION 

The Contractor did not include facilities capital cost of money as a 
proposed cost of this contract. Therefore, it is an unallowable cost under 
this contrac::.. 

I. 6 ORDERING (FAR 52 .215-18) (OCT 1995) 

(a) Any supplies and set-vices to be furnished under this contract shall be 
ordered by issuance of delivery orders or task orders by the individuals or 
activities designated in the Schedule. Such orders may be issued from the 
effective date of the contract through the end of period of performance-

(b) All delivery orders or 
conditions of this contract. 
order or task order and this 

task orders are subject to the terms and 
In the event of conflict between a delivery 

contract, the contract shall control . 

(c) If mailed, a delivery order or task order 
the Government deposits the order in the mail. 
by facsimile, or by electronic commerce methods 
Schedule. 
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I. 7 ORDER LIMITATIONS (FAR 52. 216-19) (OCT 199 5) 

(a) Minimum order. When the Government requires supplies or services 
covered by this contract in an amount of less than $2,500.00, the Government 
is not obligated to purchase, nor is the Contractor obligated to furnish, 
those supplies or services under the contract. 

(b) ~aximum order. T~e Contractor is not obligated to honor--

{1) Any order for a single item in excess of $1,000,000; 

{ 2) An'/ order fot· a combir..at ion of i terns in excess of $1, 5 00, 00 0; 

(3) A series of orders from the same ordering office within five (5) 
business days that together call for quantities exceeding the limitation in 
subparagraph (1) or (2) above. 

(cl If this is a requirements contract (i.e., includes the Requirements 
clause at subsection 52.216-21 of the Federal Acquisition Regulation ) , the 
Government is not required to order a part of any one r-equirement from the 
Contractor if that requirement exceeds the maximum-order limitations in 
paragraph (b) above. 

{d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor 
any order exceeding the maximum order limitations in paragraph (b), unless 
that o~der (or orders) is returned to the ordering office within five (5) days 
after issuance, with written notice stating the Contractor's intent not to 
ship the item (or items) called for and the reasons. Upon r-eceiving this 
notice, the Government may acquire the supplies or services from another 
SOUl:Ce. 

I. B INDEFINITE QUANTITY (FAR 52.216- 22) (OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services 
specified, and effective for the period stated, in the Schedule. The 
quantities of supplies and services specified in the Schedule are estimates 
only and are not purchased by this contract. 

(b) Delivery or performance shall be made only as authorized by orders 
issued in accordance with the Ordering clause. The Contractor shall furnish 
to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as 
the ''mazim'..lm." The Government shall order at least the quantity of supplies or 
services de:::;ignated in the Schedule as the ''minimum." 

(c) Except for any limitations on quantities in the Order Limitations clause 
or in the Schedule, there is no limit on the number of orders that may be 
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issued. The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 

{d) Any order issued during the effective period of this contract and not 
completed within that period shall be completed by the Contractor within the 
time specified in the order. The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same 
e~te~t as if ~he order were completed during the contract's effective period; 
provided, that the Contractor shall not be required to make any deliveries 
under this contract after six (6)months bey ond the expiration date of the 
contract. 

I. 9 OPTION TO EXTEND SERVICES (FAR 52.217-8) (NOV 19 9 9) 

The Government may require continued performance of any services within the 
limits and at the rates specified in the contract. These rates may be adjusted 
onl y as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but 
the total extension of performance hereunder sha!l not exceed 6 months. The 
Contracting Officer may exercise the option by written notice to the 
Contractor within thirty days (30). 

I.lO OPTION TO EXTEND THE TERM OF THE CONTRACT (FAR 52.217-9) (MAR 2000) 

(a) The Government may e~tend the term of this contract by written notice 
to the Contractor within thirty (30)days; provided that the Government gives 
the Contractor a preliminary written notice of its intent to extend at least 
thirty (30) days before the contract expires . The preliminary notice does not 
commit the Government to an extension . 

(b) It the Government exercises this option. the extended contract shall be 
considered to include this option clause. 

(c) The total duration of this cont!·act, including the exercise of any 
options under this clause. shall not exceed five (5) years. 

I.ll POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (FAR 52.219-28) {APR 
2009) 

(a) Definitions. As used in this clause-
Long-term contract means a contract of more than five years in duration, 

including options. However, the term does not include contracts that exceed 
five years in duration because the period of performance has been extended for 
a cumulative period not to exceed six months under the clause at 52.217-8, 
Option to Extend Services, or other appropriate authority. 

Small business concern means a concern, including its affiliates, that 
is independently owned and operated, not dominant in the field of operation in 
which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR part 121 and the size standard in paragraph {c) 
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of this clause. Such a concern is ··not dominant in its field of operacion'' 
when it does not exercise a controlling or major influence on a national basis 
in ~ kind of business activity in which a number of business concerns are 
primarily engaged. In determining whether dominance exists, consideration 
shall be given to all appropriate factors, including v olume of business, 
nur:1ber of employees, financial resources, competitive status or position, 
ownership or control of materials, processes, patents, license agreements, 
facilities, sales territory, and nature of business activity. 

(b) If the Contractor represented that it was a small business concern 
prior to award of this contract, the Contractor shall rerepresent its size 
status according to paragraph (e) of this clause or, if applicable, paragraph 
(g } of this clause, upon the occurrence of any of the 

follm~ing: 

Ill Within 30 days after execution of a novation agreement or within 30 
days after modification of the contract to include this clause, if the 
nova tion agreement was executed prior to inclusion of this clause in the 
contract. 

{2) Within 30 days after a merger or acquisition that does not require a 
novation or within 30 days after modification of the contract to include this 
clau~e. if the merger or acquisition occurred prior to inclusion of this 
clause in the contract . 

(3) For long-term contracts-

lil Within 60 to 120 days prior to the end of the fifth year of the 
cont: 1·ac t; and 

{ii} ~ithin 60 to 120 days prior to the date specified in the contract 
for exercising any option thereafter. 

(c) The Contractor shall rerepresent its size status in accordance with 
the size standard in effect at the time of this rerepresentation that 
corresponds to the North American Industry Classification System (NAICS) code 
assigned to this contract. The small business size standard corresponding to 
this NAICS code can be found at 
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/. 

(d) ?he small business size standard for a Contractor providing a product 
which it does not manufacture itself, for a contract other than a construction 
or service contract, is 500 employees . 

(el Except as provided in paragraph (g) of this clause, the Contractor 
shall make the rerepresentation required by paragraph (b) of this clause by 
validating or updating all its representations in the Online Representations 
and Certifications Application and its data in the Central Contractor 
Registration, as necessary, to ensure that they reflect the Contractor's 
cul-rei'..t status . The Contractor shall notify the contracting office in writing 
within the timeframes specified in paragraph (b) of this clause that the data 
have been validated or updated, and provide the date of the validation or 
update. 

(f) If the Contractor represented that it was other than a small 
business concern prior to award of this contract, the Contractor may, but is 
not required co, take the actions required by paragraphs (e) or (g) of this 
clause. 
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{g) If the Contractor does not have representations and certifications 
in ORCA, or does not have a representation in ORCA for the NAICS code 
applicable to this contract, the Contractor is required to complete the 
following rerepresentation and submit it to the contracting office, along with 
the contract number and the date on which the rerepresentation was completed: 

The Contractor represents that it 
concern under NAICS Code 

[] ls, [] is not a small business 
assigned to contract number 

! Contractol- to sign and date a!1d insert autho!·ized signeT's name and title] 

I.12 PROHIBITION OF SEGREGATED FACILITIES (FAR 52.222-21) (FEB 1999) 
DEVIATION 

Ia) wsegregated facilities,u as used in this clause, means any waiting 
rocms, work areas, rest rooms and wash rooms, restaurants and other eating 
areas, time clocks, locker rooms and other storage or dressing areas, parking 
lots, drinking fountains, recreation or entertainment areas, transportation, 
and housing facilities provided for employees, that are segregated by explicit 
a1rect1ve or are in fact segregated on the basis of race, color, religion, 
sex, or national origin because of written or oral policies or employee 
custom. The term docs not include separate or single-user rest rooms or 
necessary dressing or sleeping areas provided to assure privacy 

between the sexes. 

{bl The Contractor agrees that it does not and will not maintain or provide 
for its employees any segregated facilities at any of its establishments, and 
that it does not and will not permit its employees to perform their services 
at any location under its control where segregated facilities are maintained. 
The Contractor agrees that a breach of this clause is a violation of the Equal 

Opportunity clause in this contract. 

{c) T~e Contractor shall include this clause in every subcontract and 
purc~ase order that is subject to the Equal Opportunity clause of this 
co:1trac'.::. 

I. 13 SUBCONTRACTS (JUNE 2 0 07) (FAR 52. 244-2) (JUN 2 007) 

(a) Definitions. As used in this clause--
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~Approved purchasing systemN means a Contractor's purchasing system that 
has been reviewed and approved in accordance with Part 44 of the Federal 
Acquisition Regulation (FAR). 

"Consent :o subcontract" means the Contracting Officer's written consent 
for :he Contractor to enter into a particular subcontract. 

"Subcontract" means any contract, as defined in FAR Subpart 2.1, entered 
into by a subcontractor to furnish supplies or services for performance of the 
prime contract or a subcontract. It includes, but is not limited to, purchase 
orders, and changes and modifications to purchase orders . 

(b) W~en this clause is included in a fixed-price type contract, consent to 
subcontract is required only on unpriced contract actions (including unpriced 
modifications or unpriced delivery orders) and only if required in accordance 
with paragraph (c) or {d) of this clause. 

(c) If the Contractor does not have an approved purchasing system, consent 
to subcontract !s required for any subcontract that--

Ill Is o f the cost-reimbursement, time-and-materials, or labor-hour 
type; or 

{2) Is fi>:ed-price and e;.:ceeds--

Iii For a contract awarded by the Department of Defense, the Coast 
Guard, or the National Aeronautics and Space Administration, the greater of 
the simplified acquisition threshold or 5 percent of the total estimated cost 
of the contract; or 

Iii) For a contract awarded by a civilian agency other than the Coast 
Guard and the National Aeronautics and Space Administration, either the 
simplified acquisition threshold or 5 percent of the total estimated cost of 
the con:.:rac:: . 

(d ) If the Contractor has an approved purchasing system, the Contractor 
nevertheless shall obtain the Contracting Officer's written consent before 
placing the following subcontracts: 

Not applicable 

(e) 111 The Contractor shall notify the Contracting Officer reasonably in 
adv~nce of placing any subcontract or modification thereof for which consent 
is required under paragraph (bl, (c), or {d) of this clause, including the 
following information: 
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{i) A descriplion of the supplies or services to be subcontracted. 

{ii) Identification of the type of subcontract to be used. 

(iii) Identification of the proposed subcontractor. 

(iv) The proposed subcontract price. 

(vl The subcontractor's current, complete, and accurate cost or 
pricing data and Certificate of Current Cost or Pricing Data, if required by 
other contract provisions. 

(vi) The subcontractor's Disclosure Statement or Certificate relating 
to Cost Accounting Standards when such data are required by other provisions 
of this contract. 

(viil A negotiation memorandum reflecting--

(A) The principal elements of the subcontract price negotiations; 

(B) The most significant considerations controlling establishment 
of initial or revised prices; 

{C) The reason cost or pricing data were or were not required; (D) 
The extent, if any, to which the Contractor did not rely on the 
subcontractor's cost or pricing data in determining the price objective and in 
negotiating the final price; 

(E) The extent to which it was recognized in the negotiation that 
the subcontractor's cost or pricing data were not accurate, complete, or 
current; the action taken by the Contractor and the subcontractor; and the 
effect of any such defective data on the total price negotiated; 

(F) The reasons for any significant difference between the 
Con:ractor's price objective and the price negotiated; and 

(G) A complete explanation of the incentive fee or profit plan 
when incentives are used. The explanation shall identify each critical 
performance element, management decisions used to quantify each incentive 
element, reasons for the incentives, and a summary of all trade-off 
poss~b~l~t~es considered. 

{2) The Contractor is not required to notify tl1e Contracting Officer in 
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advance of entering into any subcontract for which consent is not required 
under paragraph (b), (c), or (d) of this clause. 

(f) Unless the consent or approval specifically provides otherwise, neither 
consent by the Contracting Officer to any subcontract nor approval of the 
Contractor's purchasing system shall constitute a determination--

Ill Of the acceptability of any subcontract terms or conditions; 

{2) Of the allowability of any cost under this contract; or 

(3) To relieve the Contractor of any responsibility for performing this 
contract. 

(g) No subcontract or modification thereof placed under this contract shall 
provide for payment on a cost-plus-a-percentage-of- cost basis, and any fee 
payable under cost-reimbursement type subcontracts shall not exceed the fee 
'...imita::io!lS in F.l..R 15.404-.J {c) (4) (i}. 

ih) The Contractor shall give the Contracting Officer immediate written 
notice of any action or suit filed and prompt notice of any claim made against 
the Contractor by any subcontractor or vendor that, in the opinion of the 
Contractor, may result in litiga~ion related in any way to this contract, with 
respect to which the Contractor may be entitled to reimbursement from the 
Government. 

(il The Government reserves the right to review the Contractor's purchasing 
system as set forth in FAR Subpart 44.3. 

(j) Paragraphs (c) and {e) of this clause do not apply to the following 
subcontracts, which were evaluated during negotiations: 

Consent given: HCD International Inc.; Harwerth Energy Limited; Ruby Canyon 
Engineering Inc., Tryby Energy, Mineral and Environmental Corporation (TEMEC); 

I . 14 COMPETITION IN SUBCONTRACTING (FAR 52 . 2 4 4- 5} (DEC 19 9 6) 

(a) The Contractor shall select subcontractors (including suppliers) on a 
competitive basis to the maximum practical extent consistent with the 
objectives and requirements of the contract. 

(b) If the Contractor is an approved mentor under the Department of Defense 
P~lot Mentor-Protege Program (Pub. L. 101-510, scctio11 831 as amended), the 
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Contractor may a ward subcontracts under this contract on a noncompetitive 
basis to its proteges . 

I . 15 SUBCONTRACTS FOR COMMERCIAL ITEMS {FAR 52 . 2 4 4- 6) (DEC 2 0 0 9) 

(a) Definitions. As used in this clause--

"Commercial item" has the meaning contained in Federal 
Acquisition Regulation 2.101, Definitions. 

"Subcontract" includes a transfer of commercial items 
between divisions, subsidiaries, or affiliates of the Contractor 
or subcontractor at any tier. 

(b) To the maximum extent practicable, the Contractor shall 
incorporate, and require its subcontractors at all tiers to 
incorporate, commercial items or nondevelopmental items as 
components of items to be supplied under this contract. 

{c) { 1) The Contractor shall insert the following clauses in 
subcontracts for commercial items: 

(i} 52.203-13, Contractor Code of Business Ethics and 
Conduct (DEC 2008} (Pub. L. 110-252, Title VI, Chapter 1 (41 
U.S.C. 251 note) ,the contract exceeds $5,000,000 and has a 
performance period of more than 120 days. In altering this clause 
to identify the appropriate parties, all disclosures of violation 
of the civil False Claims Act or of Federal criminal law shall be 
directed to the agency Office of the Inspector General, with a 
copy to the Contracting Officer . 

(ii} 52.203 - 15, Whistleblower Protections Under the 
American Recovery and Reinvestment Act of 2009 (Section 1553 of 
Pub. L. 111- 5}, if the subcontract is funded under the Recovery 
Act. 

(iii) 52.219-8, Utilization of Small Business Concerns 
{May 2004) (15 U.S.C. 637 (d) (2) and (3)), if the subcontract 
offers further subcontracting opportunities. If the subcontract 
(ex cept subcontracts to small business concerns) exceed $550,000 
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($1,000,000 for construction of any public facility}, the 
subcontractor must include 52.219-8 in lower tier subcontracts 
that offer subcontracting opportunities. 

(iv) 52.222-26, Equal Opportunity (Mar 2007} (E.O. 
11246). 

(v) 52.222-35, Equal Opportunity for Special Disabled 
Veterans, Veterans of the Vietnam Era, and Other Eligible 
Veterans (Sep 2006) (38 U.S.C. 4212(a)); 

(vi) 52.222-36, Affirmative Action for Workers with 
Disabilities (Jun 1998) (29 U . S . C . 793). 

{vii) [RESERVED] 

{viii} 52.222-50, Combating Trafficking 1n Persons (FEB 
2009} (22 u.s.c. 7104(g)) 

(ix) 52.247-64, Preference for Privately Owned U.S.-Flag 
Commercial Vessels (FEB 2006) (46 U.S.C. App. 1241 and 10 u.s.c . 
2631), if flow down is required in accordance with paragraph (d) 
of FAR clause 52.247-64). 

(2} While not required, the Contractor may flow down to 
subcontracts for commercial items a minimal number of additional 
clauses necessary to satisfy its contractual obligations. 

(d) The Contractor shall include the terms of this clause, 
including this paragraph (d) , in subcontracts awarded under this 
contract. 

1.16 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998) 

1~is contract incorporates one or more clauses by reference. with the same 
f o r c e and effect as if they were given in full text. Upon request, the 
Contracting Officer will make their full text available. Also, the full text 
of a clause may be accessed electronically at this/these address(es): 
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http://www.arneL.gov/far/ 

I.l7 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition 
Reg~lation (48 CFR Chapter ll cla~se with an authorized deviation is indicated 
by :he <tddition of "DEVIATION" after the date of the clause. 

(bl The use ic tt1is solicitation or contract of any Environmental Protection 
Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by 
the addition of "DEVIATION" afte1· the name of the regulation. 

I.l8 EXECUTIVE ORDER 13201 - NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING 
PAYMENT OF UNION DUES OR FEES, 29 CFR PART 470 (EP-S 04-02) (APR 2004) 

1. During the term of this contract, the contractor agrees to post a 
~otice, ot such size and in such form as the Secretary of Labor will 
prescribe, in conspicuous places in and about its plants and offices, 
including all places in and about its plants and offices, including all places 
where notices to employees ilre customarily posted. The notice must include the 
following information (except that the last two sentences must not be included 
in notices posted in the plants or offices of carriers subject to the Railway 
Labor Act, as amended (45 U.S.C. 151-188)). 

NOTICE TO EMPLOYEES 

Under Federal law, employees cannot be required to join a union or 
maintain membership in a union in order to retain their jobs. Under 
certain conditions, the law permits a union and an employer to enter 
into a union-security agreement requiring employees to pay uniform 
period dues and initiation fees. However, employees who are not union 
members can object to the use of their payments for certain purposes and 
can only be required to pay their share of union costs relating to 
collective bargaining, contract administration, and grievance 
adjt.:s~men:::s. 
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If '/OU do not want. to pay that pol-t ion of dues or fees used to support 
activities not related to collective bargaining, contract 
administration, or grievance adjustment, you are entitled to an 
appropriate reduction in your payment. If you believe that you have been 
required to pay dues or fees used in part to support activities not 
~elated to collective bargaining, contract administration, or grievance 
adJustment, you may be entitled to a refund and to an appropriate 
reduction in future payments. 

For further information concerning your rights, you may wish to contact 
the National Labor Relations Board (NRLB) either at one of its Regional 
offices or at the following address or toll-free number: National Labor 
Relations Board, Division of Information, 1099 14th Street, NW., 
\~ashingt.on, D.C. 20570, l-866-667-6572, 1-866-315-6572 (TTY). 

To locate the nearest NRLB office, see NLRB's website at 
http: // t•/WW. nl-]b. gO\' . 

2. The contractor will comply with all provisions of Executive Order 13201 
of February 17, 2001, and related rules, regulations, and orders of the 
Secretary of Labor. 

3. In the event that the contractor does not comply with any of the 
requirements set forth in paragraphs (1) or (2) above, this contract may be 
car.celle<i, terminated, or suspended in v-:hole or in part, and the contractor 
:nay be declared ineligible for further Government contracts in accordance with 
procedures authorized in or adopted pursuant to Executive Order 13201 of 
February 17, 2001. Such other sanctions or remedies may be imposed as are 
provided in Executive Order 13201 of February 17, 2001, or by rule, 
regulation, or order of the Secretary of Labor, or as are otherwise provided 
by law. 

4. The contractor will include the provisions of paragraphs (1) through (4) 
herein in every subcontract or purchase order entered into in connection with 
this contract unless exempted by the rules, regulations, or orders of the the 
Secretary of the Labor issued pursuant to section 3 of Executive Order 13201 
of February 17, 2001, so that such provisions will be binding upon each 
subcontractor or vendor. The contractor will take such action with respect to 
any such subcontractor or purchase order as may be directed by the Secretary 
of Labor as a mean~ of enforcing such provisions, including the imposition of 
sanctions for noncompliance: However, if the contractor becomes involved in 
litigation with a subcontractor or vendor, or is threatened with such 
involvement, as a result of such direction, the contractor may request the 
united Staces to enter into such litigation to protect the interests of the 
U:1i ted States. 
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

SECTION J - LIST OF ATTACHMENTS 

J.l LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984) 

NU!>1BE?. 

l 

2 

3 

-! 

5 

6 

ATTACHI·1ENT TITLE 

Statement of Work MTcchnical and Ou~reach Services for 
Reducing Met~ane Emission from Coal Mines" 

Proposal Preparation Instructions 

Past Performance Questio:1naire 

Client Authorization Letters - Release Past Performance 
Information to EPA 

Summary of Proposed Staffing 

Minimum Standards for EPA Contractors' Conflict of Interest 
Plans 
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PART IV - REPRESENTATIONS AND INSTRUCTIONS 

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS 

K.l Reference Statement 

The Representations, Certifications, and other Statements of Offerers 
completed by the contractor as pa~t of the response to the RFP PR-HQ-10-11067 
are i~corporated into this contract by reference. 
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ATTACHMENT l 

STJl.TEl•lENT OF '·''ORK "TECHNICAL !v-10 OUTREACH SERVICES FOR REDUCING !-!ETHANE 
E!~ISSION FROM COAL ~LINES" 
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STATEMENT OF WORK -

l. 0 . SCOP!O: 

l.C.l This scope of work is organized into the following sections: 

a. Background and P~rpose: This section briefly describes the 
program's background and the specific nature of the work required under these 
contract:s. 

b. 
of 

Statement of Work/Specifications: This section provides a description 
the work areas covered under this SOW. These include: 

l. Project Development and Implementation Support 

2. Technology Transfer Support 

3. Outreach Support 

4. Technical and Analytical support 

5. Coal Mine Methane Emission Inventories 

G. Policy and Regulatory Support 

1.0.2. Statutory authority and reference documents 

Clean Air Act Amendments o£ 1990, Section 603 

Reports to Congress required by Clean Air Act: 

Anthropogenic t•1ethane Emissions in the United States: Estimates for 
1990' 

EPA 430-R-93-003, April 1993 

Options for Reducing Methane Emissions Internationally, Volume I: 
Technological Opt.ion!3 fo :t Reducing Jl-lethane Emissions 

EPA 430-R-93-006, July 1993 

Opportunities to Reduce Anthropogenic Methane Emissions in the United 
States, 

EPA 430-R-93-012, Octoberl993 

Options for Reducing Methane Emissions Internationally, Volume II: 
:nternational Opportunities for Reducing Methane Emissions 

EPA 430-R-93-006B, October 1993 

US Climate Change Action Plan, 1993 

Coalbed Methane Oucrcach Program (CMOP) Documents. To obtain reference 
information and copies of CMOP reports and publications cited in this SOW, 
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review the CMOP home page at www.epa.gov/cmop 

Examples of t·e levant documents include : 

• Inventory of US Greenhouse Gas Emissions and Sinks {1990 - 2006). 
i1pril 2008. 
http://www.epa.gov/cllmatechange/emlssions/downloads/08 CR.pdf 

• 2009 Draft US Greenhouse Inventory Report. 
http://www.epa.gov/climatechange/emissions/usinventoryreport.html 

• Identifying Opportunities for Coal Mine Methane Recovery at US 
Coal Mines: Profiles of Selected gassy Underground Coal Mines 2002 -
2006. Revised January 2009. EPA 430-K-04-003 
http://www.epa.gov/cmop/docs/profiles 2008 __ final.pdf 

• Thermal Oxidation of Coal Mine Ventilation Air Methane. June 
2008. http://www.epa gov/cmop/docs/2008 m1ne vent symp.pdf 

• Assessment of the World Market for Ventilation Air Methane. July 
2003. EPA 430-R-03-002. 
http://www.epa.gov/cmop/docs/ventilation_ air_~ethane.pdf 

• Abandoned Coal Mine ~-lethane Oppo1·tuni ties Database. September 
2008. http://www.epa.gov/cmop/docs/amtn opportun1t1es database.pdf 

• US Iiliandoned Coal !•line l·le thane Project Opportunities . July 2 0 0 8 . 
EPA ~30-R-08-002. http://www.epa gov;cmop/docs/cmm __ recovery opps.pdf 

• tllethane Emissions from Abandoned Coal t'1ines in the US; Emission 
Inventory Methodology and 1990 - 2002 Emissions Estimates. April 2004. 
http://www.epa.gov/cmop/docs/amm f1nal report.pdf 

• US Surface Coal Mine Methane Recovery Project Opportunities. July 
2008. EPA-430-R-08-001. 
http://www.epa.gov/cmop/docs/cmm recovery opps surface.pdf 

• Coal Mine Methane Global overview. January 2009. 
http://www.methanetomarkets.org/resources/coalmines/docs/overviewfull.pd 
f 

• Upgrading Drained Coal Mine Methane :o Pipeline Quality: A 
Report on the Commercial Status of System Suppliers. January 2008. 
EPA-430-R-08-004. http://www.epa.gov/cmop/docs/red24.pdf 

• Coal Mine Methane (CMMl Finance Guide. July 2009. 
EPA-430-0-09-001. http://www.epa.gov/cmop/docs/finance_guide.pd£ 
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• Coal Mine Methane Project Cash Flow Model. 
http, I / \·Jv;w. epa . gov / cmop; resou rc c s / cash f lovl_mode l . htm l 

l.l. B!KKGROUND 

l.l.l. Greenhouse Gases, Climate Change and the Importance of Mitigation 
Changing the climate of the earth through the build-up of an array of 

radiatively active trace gases may have a number of adverse effects on the 
earth's environment, world economies, and world health. The Environmental 
Protection Agency's (EPA's) Climate Change Division (CCD) initiates programs 
to support commercialization of technologies and practices that will make 
systems more efficient, reduce emissions of these potent greenhouse gases, and 
thereby reduce the future risks of climate change. 

Mechane is a large contributor to potential global warming, second only 
to carbon dioxide. Methane is a potent greenhouse gas over 20 times more 
effective, per unic mass, at trapping heat in the atmosphere than carbon 
dioxide (C02} over a one-hundred year period. Furthermore, methane's 
concentration in the atmosphere io changing at a rapid rate, more than 
doubli~g over the last cwo centuries and continuing to rise annually. These 
increases are largely due to increasing emissions from anthropogenic sources; 
more than 60 percent of total methane emissions are related to human 
activ ities. 

1.1.2. Coal Mine Methane Background 

Methane is formed during the process of coalification (coal formation) 
During coal mining, methane is released as a result of mining activities at 
underground and surface mines. It is also emitted to the atmosphere from 
abandoned (closed) underground mines and as a result of post-mining activities 
including coal processing, storage and transportation. Active underground 
mines are the single largest source of coal mine methane (CMM) emissions in 
most countries. 

Globally, CMM accounts for about 8% of total methane emissions resulting from 
human activities. In 2005, worldwide CMM emissions were estimated to be about 
•100 million metric tons of carbon diozide equivalent {t•1MTC02E). China and the 
United States, the world's largest producers of hard coal, are also the 
leading emitters of CMM. Other countries and regions with significant CMM 
emissions include Australia, India, Russia and other Eurasian countries (i.e., 
Kazakhstan and Ukraine) , South Africa, Indonesia, Eastern Europe (especially 
Pola11d), Germany, and the Uni~ed Kingdom. Several other countries, such as 
Mexico and Vietnam, do not have large national emissions of CMM, but do have 
some coal mines that produce substantial volumes of CMM. Abandoned mine 
emissio:1s are also significant in many oE these count:ries. 

At active underground mines, methane must be removed from underground 
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operations to ensure the safety of those who work underground. This is 
achieved primarily by employing large-scale ventilation systems that move 
massive quantities of air through the mine. These ventilation systems keep the 
in-mine levels of methane safe for workers, but also release to the atmosphere 
large amounts of methane at very low concentrations, referred to a~ 
ventilation ail- methane (or VJIJ·ll . In addition, at some mines methane is 
produced from degasification systems, also commonly referred to as gas 
drainage sy~tems, which employ vertical and/or horizontal wells to recover 
methane. Abandoned l.'Jine r-~etha:1e (l\...i•ll'-1) refers to methane emitted from (and in 
some cases, r·ecovered and used 1 aoandoned mines. 

There are many opportunities for reducing CMM emissions by employing 
technologies that use the captured methane. There are a variety of profitable 
uses for CMM, and the optimal use at a given location is dependent on factors 
such as the quality of methane, availability of end-use options, and local and 
regional markets. While the United States was one of the first countries to 
tap the potential of CMM on a large scale and was a leader in the field of CMM 
recovery and utilization for many years, opportunities and interest in CMM in 
the resc of the world has surged in recent years. Now there are at least 14 
different countries that recover and use CMM, and there are well over 240 
projects operating or in development globally. China is quickly overtaking 
the US in terms of the total volume of CMM that is recovered and used. 

To date, the range of CMM projects around the world includes natural gas 
pipeline injection, electric power production, co-firing in boilers, district 
heating, mine heating, coal drying, vehicle fuel, flaring, and 
manufacturing/industrial uses such as feedstock for carbon black, methanol and 
dimethyl ether (DMEI production. Technological development has progressed and 
it has been demonstrated at several mines that even the very low concentration 
methane in mine ventilation air (i.e. , VA!-1) can be oxidized. In two projects 
in Australia, the resulting thermal energy has been used to produce heat and 
electricity. 

Many CMM projects are attractive based on their economic and 
e1:vironmental benefi=s. First, a relatively small number of large and gassy 
coal mines account for a large portion of CMM emissions. Therefore, applying 
emissions reduction strategies at these gassiest coal mine facilities would 
result in a substantial decrease in estjmated current and future methane 
emission levels. Second, because methane is a source of energy as well as a 
greenhouse gas, many emission-control options have additional social and 
economic benefits. Anthropogenic methane emissions are usually an indication 
of a system's inefficiency, and in many cases, methane that would otherwise be 
emitted ~o the a~mosphere can be recovered and used. Therefore, emissions 
reduction strategies have the potential to be profitable. Third, CMM recovery 
and use offers additional ancillary benefits including improved mine safety, 
increased mine productivity, energy independence, improved air quality, 
econo~1ic development through creation of skilled jobs, and a sustainable 
energy resou:~:ce. 

Whi:e offering substantial emission reductions, methane capture and 
end-use technologies have not been implemented at many coal mines that could 
produce and sell CMM profitably in the United States or globally because of 
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financial, informational, institutional, and technical barriers. Efforts are 
needed to increase both the amount of CMM recovered by mine degasification and 
ventilation systems and to improve the percentage of this resource being 
recovered and utilized. This is especially the case internationally. In the 
US, the percentage of drained gas (gas from degasification systems) that is 
recovered and use has reached a relatively stable level of over 80% in recent 
years. Yet in other key coal-producing countries (e.g., China, India, 
Ukraine). the percentage of gas recovered and used is dramatically lower and 
there is extraordinary potential for reducing these CMM emissions. 

US EPA's Coalbed Methane Outreach Program (CMOP} is a voluntary program 
within CCD. CCD works to assess and address global climate change and the 
associated risks to human health and the environment. CMOP has been 
encouraging the continued development of CMM recovery systems from coal mines 
in the US and globally since 1994 when the program was established. Initially 
the program focused primarily on overcoming project development barriers in 
the United States and ha~ been quite successful in doing so. Since its 
inception, the program has aL:;o had an international component, ;..•orking 
selectively with a few countries such as China and Russia. However, in recent 
years, and especially since the launch of the Methane to Markets Partnership 
in late 2004, the program's focus has become increasingly international in 
scope and the breadth of the international work has dramatically expanded. 
The program now has ongoing activities in at least B countries, and closely 
monitors global CMM project developments and related policies and events. 

CMOP uses several tools in working to encourage the development of this 
resource, including the following: 

o Technical assessment~ of Ct•11·1 px-oject opportunities and recovery 
and end-use options; 

o Project development support, including preparation of feasibility 
assessments; 

o Outreach efforts through such activities as conferences, 
publications, and a website; 

o Policy, legal, ~egulatory and market evaluations at the general 
and mine-specific level; 

o Capacity building and technology transfer 

o Development of new strategies to reduce CMM emissions from coal 
mines. 

For more information on the program, please visit its website: 
v!ww. epa . gov / cmop 

CMOP's domestic activities. Prior to 2000, CMOP focused a large 
portion of its resources on project opportunities in the US, developing a very 
comprehensive set of studies necessary to convey the importance of CMM 
recovery, the technologies available for CMM recovery, and the feasibility of 
CMM projects. Beginning in 2000, US efforts were redirected to focus more on 
targeting coal mines with the potential for CMM project development, 
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evah;a.ting technical options and markets for use of VAll, and additional ""'ork 
:o develop methodologies atld emission estimates for abandoned and surface 
mines. The Program intends to continue its efforts to target mine-specific 
opportunities in the US and will continue to promote opportunities for VAl'.'!, 
abandoned mi~e and surface mine projects. 

CMOP's international activities . As mentioned above, since its 
inception, CMOP has had an international component, although the program's 
overall emphasis has shifted dramatically. Initially the program was 
predominantly domestically-focused with a relatively small emphasis on a few 
international activities, historically focusing on China, Russia, Ukraine, and 
Poland. However, that emphasis has now been reversed and the program's 
international activities consume the bulk of the program's resources and 
energies. This shift reflects the growing international awareness of the 
potential greenhouse gas emissions reductions and associated benefits of CMM 
projects, combined with ever-increasing coal production globally. 
International cooperation through the United Nations Framework Convention on 
cl.:.:nate Change (UNFCCCl and international collaborations such as the t<lethane 
to Markets Partnernhip, the Asia Pacific Partnership on Clean Development and 
Cl i mate Change, and various bilateral agreements (Energy Dialogues, Strategic 
& Economic LJialogues, etc. l has increasingly emphasized the importance of Cf·1tl! 
pro ject development and the program has responded to those demands. 

Since '.:.he lal:nch of the Methane to fl!arkets (l-121·~) Partnership in 2004, 
C~O?'s internatio~al activities have been conducted under the auspices of that 
Partnership. The M2M Partnership is a voluntary, non-binding framework for 
i~ternational cooperation to advance the recovery and use of methane as a 
valuable clean energy source. The role of the Partnership is to bring diverse 
organizations together with international governments to catalyze the 
development of metha11e projects . The private sector, the research community, 
development banks, and other governmental and non-governmental organizations 
are encouraged to collaborate with the Partners and contribute to the 
Partnership by joining the Project Network, which has over 800 members. The 
M2M Partnership focuses on four major methane sources: landfills, underground 
coal mines, natural gas and oil systems, and agriculture (manure management) 
The Partnership conducted a successful Partnership Expo event in Beijing, 
China, in October 2007, and is planning another similar event in early 2010. 

EPA is the lead US agency in the M2M Partnership and serves as co-chair 
of the Coal Mine Methane Subcommittee. The us efforts under the Partnership 
also include the Department of Energy IDOE), the US Department of Agriculture, 
the Department of State, the US Agency for International Development (USAID), 
and the US Trade & Development Agency (USTDA) . The Partnership is in the 
process of developing a new charter as the first five year charter is coming 
to an end. More information is available on the following websites: 
www.epa.gov/methanetomarkets and www.methanetomarkets.org 

The M2M Coal Subcommittee's work focuses on encouraging coal mines to 
recover and use or o~idize methane that is otherwise simply emitted to the 
atmosphere. Over the past five years, CMOP's activities under the Partnership 
have included technology transfer and market development workshops, creation 
and support of information centers or clearinghouses, technology 
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de~o~strations, project feasibility analyses, training and study tours, 
development of a best practices guide for mine degasification and drainage, 
development of global CMM databases and country profiles, development of case 
studies of US mines, development of templates and profiles of project 
opportunities ic several countries, development of country-specific strategies 
for CMM development, and evaluations of barriers to project development in 
Chi11a and several countries that comprise Newly Independent States (NIS) from 
the former Soviet Union. During this time, CMOP's work under the auspices of 
the Partnership has focused on several countries: China, India, Mexico, 
Mocgolia, Nigeria, Poland, Ukraine, and Russia. Other countries of possible 
future interest and engagement include Kazakhstan, Vietnam, Georgia, 
Indonesia, and South Africa (note: the latter two countries are not yet 
Partners in M2M) . 

CMOP also participates in the Asia Pacific Partnership on Clean 
Development and Climate (APP) as part of Coal Mining Task Force. The 
Partnership currently includes 7 countries: Australia, Canada, China, India, 
Japan, Korea, and the United States. The scope of the task force's activities 
is much broader than coal mine methane, but it does include some activities 
r-elated to CMM. 

1 ~. 

.L Jl.RE.r>.S OF 'r.'ORK 

This Scope of Work entails a set of activities to assist the Government 
1n the continued development of CMM emission reduction projects at coal mines 
rn :he US and abroad. The contractor shall also be prepared to assist the 
Government by providing a limited amount of support under the work areas 
(described in detail below) on mitigating emissions from other sources of 
methane and other greenhouse gases. This work is integral to the broader 
Climate Change Action Plan goals of stabilizing greenhouse gas emissions. 

Most work performed under this contract shall focus on reducing CMM 
emissions including methane emitted from active underground and surface mines, 
abandoned mines (Al-11>1), and from mine ventilation systems (VAM) . These 
activities include identification of mines that have the potential for CMM 
recovery and use projects. At mines that currently do not recover their CMM, 
the process may begin with technical assessments of potential CMM recovery and 
utilization projects, incorporating assessments of the drainage and recovery 
conditions and technologies and applicable end-use technological options. The 
process may include comprehensive, site-specific assessments of technical and 
economic feasibility of recovering and using the CMM, based on knowledge of 
existing infrastructure, end-use markets, any financial or policy incentives 
and barriers, etc. Another co~ponent of project development support is 
technical assistance and outreach. At mines that currently have projects, the 
process may include technical and feasibility analyses of future expansions. 

In addition to extensive travel within the United States, it may be 
necessary for the contractor to travel to other key coal mining countries and 
regions such as China, India, Indonesia, Mexico, Mongolia, Eastern Europe and 
the countries of the former Soviet Union (also known as the Confederation of 
1ndependen t States (CIS) or Ne·-vly Independent States (NIS l l , and Africa. 
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Limited travel t:o other developed countries such as Australia, Canada, Japan, 
Germany, and UK may also be necessary. With very few exceptions, individual 
trips inside and outside the US will be limited to a maximum of three weeks, 
and in most cases will not exceed one week. US Government contractors are 
required to comply with Federal Travel Regulations (FTR) when traveling under 
contract to t:he Gove!.·nment . The ?TR allows business class airfare for trips 
over 14 hours with authorization !rom the task order project officer. Under 
this contract, however, authorized travel, even over 14 hours, will be economy 
class with few exceptions. 

Under this contract, contractors are also likely to be called upon to 
tour the scrface and underground installations at coal mines in the US and 
ab~oad, and should be prepared to do so. 

The majority of irlternational work with CMOP will be carried out under 
the auspices of the Methane to Markets Partnership 
(www . methanetomarkets.org / m2m2009 / partners / index.aspx) . The contractor shall 
assist t!:.e Government in implementing the M2r~ Partnership by supporting 1·10rk 
to promote CMM recovery primarily in Partner countries that are developing 
countries or economies in transition. Therefore, the tasks and program of work 
outlined in Sections 1.2 . 1 through 1.2.6 are applicable to both the domestic 
US and international p1.·ograms of CHOP. 

The contractor shall furnish the necessary personnel, material, 
equipmen~. services and facilities (except as otherwise specified) to perform 
the Areas of Work as follows: 

1. 2 .1. Project Developme!lt and Implementation Support 

The contractor shall assist the Government in preparing analyses and 
assessments of coal mine methane project opportunities, technologies, and end 
uses to facilitate EPA development and implementation of projects in the US, 
other industrialized countries, countries with economies in transition, and 
developing countries, with particular focus on key M2M Partner countries 
(i.e. , China. India, Ukraine, Poland) . 1'\.ssessments shall encompass mines both 
with and without significant experience in methane recovery and use, and shall 
also consider commercially available as well as new and emerging technologies. 

Specific ele1nents of these evaluations and assessments may include the 
following: 

1. Gas recovery and degasification technology evaluatlons. The contractor 
shall assess ~he applicability of technologies and techniques for degasifying 
coal mines unde!.· different mining conditions; analyzing the potential to adapt 
existing technologies for application at specific sites; assessing the 
economics and the applicability of available technologies and techniques for 
maximizing the recovery of low, medium and high-quality CMM suitable for use 
as fuel; and evaluating the full range of technical issues related to 
ezpanding the recovery of CMM at specific coal mines or specific regions and 
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countries. 

2 . End-use technology evaluations . The contractor shall assess the 
applicability of existing and emerging technologies for the mitigation and/or 
use of low, medium, and high quality CMM produced by coal mines; and shall 
eva!uate the full range of technical, policy, and market issues related to 
e xpanding the use of CMM at specific coal mines or in specific regions and 
countries . 

3. Project identification. The contractor shall identify potential 
opportunities for CMM recovery and utilization (or mitigation} projects ~n the 
US, other developed countries, developing countries or countries with 
economies in transition. These could include the following activities: 

o Updating information about CMM project opportunities at 
underground US coal mines (e . g .. see CMOP's most recent document 
at http: //www.epa.gov / cmop / docs / profilcs_200B_final.pdf); 

a Identif y ing opporcunities for abandoned mine project opportunities 
in the US or other countries; 

o Identify ing opportunities f o r surface mine projects in the US or 
other countries; 

o Identifying CMM project opportunities in M2M Partner countries 
that could be showcased at events such as the Partnership Expo. 
This effort involves preliminary data collection, elementary 
technical and economic analyses, and preparation of graphical 
information displays. 

4. Development of pre-feasibility assessments . The contractor shall 
evaluate site-specific conditions at coal mines both in the US and abroad to 
provide a preliminary assessment of their technical and economic potential to 
pr o fitably recover and mitigate or use CMM. Pre-feasibility studies typically 
include the following elements: 

o Assessment of historic and projected methane emissions from the 
mine, to the extent available (drained gas quantity and quality, 
ventilation emissions). 

o Interest of mine management and local market demand for particular 
end uses for the methane, 

o Capacity of different technologies to recover and use the coal 
mine methane, 

o Preliminary assessment of project economics (internal rate of 
return, simple payback period) . 

5. Development of full-scale feasibility assessments. The contractor shall 
evaltlate and assess the feasibility of CMM recovery and utilization projects 
based on site-specific conditions at coal mines in the US or internationally. 
These analyses shall evaluate all appropriate factors including technical, 
econo~ic, financial, market, and legal / regulatory considerations. Elements of 
full-scale feasibilit y assessments include the following: 
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o Prepa~ation of a pre-feasibility study 

o Preparation of a~ acalysis of methane resource data at the mine 
and evaluation of degasification technologies and practices to 
optimize mechane drainage 

o Preparation of a market assessment for the produced methane, 
considering the local and regional markecs for the gas or its 
byproducts 

o Evaluation of methane utilization technologies, including the most 
appropriate and technically and commercially viable for the site 
specific conditions 

o Performance of a technical analysis and preliminary engineering 
design based on the most feasible end use(s) scenario(s) 

o Calculation of emission reductions associated with project 
implementation based on project lifetime, compared with business 
as usual projections 

o Estimation of capital and operating costs for installation of the 
proposed system 

o Performance of economic analysis, financial analy~is, and cash 
flow projections 

0 Preparation of a final feasibility study report that includes an 
executive summary and synopses of the analyses conducted as well 
as an assessment of the overall environmental impacts and benefits 
of the project and any perceived or real policy, legal, or 
regulatory barriers to project implementation. This includes an 
assessment of legal and regulatory requirements, including general 
business regulations, environmental, health and safety regulations 
and other applicable laws . 

Technology Transfer Support 

The contractor shall assist the Government by identifying cost-effective 
opportunities to recover CMM emissions in the US and internationally by 
supporting the deployment of best management practices in the recovery and use 
of CMM, as well as supporting the development of potential financing 
mechanisms to encourage investment. Possible activities include technology 
dereo nstration projects, workshops, training, study tours, and support for 
inter~ational clearinghouses, as described below: 
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1. Technology demonstration projects. The contractor shall provide 
technical and analytical support for technology demonstration projects in the 
US and internationally. This support may include site-specific engineering 
desigr1, installation assistance, data collection and monitoring, research, 
data analysis, and development of technical papers. One example of a recent 
US DOE- and EPA-funded technology demonstration project is the ventilation air 
~ethane IVAM) thermal oxidation project hosted by CONSOL Energy at an 
abandoned mine site. 

2. Workshops. The contractor shall organize and conduct workshops as 
r1eeded on specific topics to share technical information and experiences 
related to coal mine methane project development for US or international 
aua~ences. Elements of this activity include development of an agenda, 
identi~icat~on of appropriate speakers I presenters, preparation and delivery 
of presentations, and logistical elements associated with implementing the 
workshop {site arrangements, registration, materials, proceedings. etc.). 

3. Training. The contractor shall organize and conduct training sessions 
for US or international delegations . These training sessions may include 
classroom sessions as well as visits to one or more sites, as appropriate. 
Elements of this activity include development of an itinerary I agenda, 
identification of appropriate persons to conduct the training, preparation and 
delivery of the training, and logistical elements associated with implementing 
the training (transportation and other travel logistics, site arrangements, 
materiais, etc . ). 

4. Study tours. The contractor shall organize and conduct study tours for 
US or international delegations. These study tours may include site visits to 
one or more sites in the US or internationally as appropriate. Elements of 
this activity include development of an itinerary I agenda, identification of 
appropriate persons to accompany the delegations, and logistical elements 
associated ''iith implementing the site visits (transportation and other travel 
~ogistics, site arrangements, materials, etc.). 

5. Support for international cleari11ghouses. CMOP has helped to establish 
and support several information centers {or ''clearinghousesNJ to support CMM 
project development in several countries, including China, India, and Russia. 
The contractor shall provide technical and economic evaluations, development 
of outreach materials, development of training programs, support for web-based 
databases, translation, travel and logistical services, and information 
gathering. 

1 . 2 . 3. Outreach Support 

The contractor shall assist the Government in providing outreach support 
for activities in the US, other industrialized countries, economies in 
trans~tion, and developing countries, to a diverse audience comprised of 
executive , technical, academic and other individuals important in the 
development of coalmine methane projects. The contractor shall be prepared to 
undertake outreach activities for the program including development of 
outreach materials, program summaries and fact sheets, public education 
materials, and technical outreach materials targeted at specific industry and 
interest groups . The contractor shall be prepared to use a variety of media 
in disseminating outreach materials. Examples of this support include: 
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l. Contributing content. The contractor shall develop articles, ideas, 
graphics, and analyses and other content to program updates such as the 
Coalbed Methane Extra (a newsletter published three to four times per year 
that is emailed to CMOP network contacts); weekly email updates (the "Coalbed 
Methane Notes H); and material for the CMOP website (www . epa.gov / cmop). 

2 . Developing profiles of key stakeholders. The contractor shall develop 
profiles of key stakeholders, including coal mining companies, project 
developers, and technology vendors, as well as key relevant information and 
suggestions for CMOP activities to engage these stakeholders more effectively. 

3. Updates. Keeping CMOP outreach documents and resources current and up 
to date based on recent developments . 

4. Quick turn-around and in-depth analyses. On an as-needed basis, respond 
to public i~quiries by conducting research on government and industry policy, 
statistics, business practice, industry, market and government trends and 
other topic~ pertaining to expanding coal mine methane practices . This 
assiDtance may include developing outreach materials communicating the results 
of these analy$es in the form o[ t·eports, technical documentation, and other 
writt e n materials. As appropriate , this assistance may entail quick response 
or it may involve more detailed research and analyses . 

S. Meeting and Conference Support. The contractor shall assist the 
Government in providing logistical and technical support for conferences and 
meetings. tvleetings may include the annual Ct'oOP conference and various other 
CMOP sponsored events, industry sponsored events where CMOP will participate, 
Methane to Markets events such as the Coal Mine Methane Subcommittee meetings 
and related workshops, and technical workshops in support of the Program's 
mission. This assistance may include identifying participants that meet the 
goals of the meeting or conference; organizing logistical aspects of 
Government sponsored conferences or meetings and disseminating this 
information; and preparing agendas, conference flyers, background material, 
providing on-site support such as audio-visual equipment, preparing minutes 
and preparing and distributing conference reports; regi~tration of 
participants, and providing translation/interpretation services. The 
contractor may also be called upon to support and manage travel of US and 
international CMM experts who will deliver presentations and lead technical 
sessions a~ part of CMOP-supported workshops and symposia conducted under 
Methane to Markets. The contractor may be asked to prepare and deliver 
pre~entations or paper~ for such meetings and events. 

6. Administrative Support. The Contractor shall assist the Government by 
providing critical administrative support t:o the Coalbed Nethane Outreach 
Program and the Coal subcommittee of the Methane to Markets Partnership. 
Activities could include support for the development or updates of the Coal 
Subcommittee Action Plan, logistical support for CMM Subcommittee meetings, 
creation and management of an electronic framework for emissions tracking 
among the member countries , providing logistical support for delegates• 
~ravel, managing the Coal Mine Methane Project Network contact list, and 
suppo r ting the activities of the Methane to Markets Partnership Secretariat 
aEd Administnttive Support Group. 

7. Develocment of outreach materials. This shall include content for 
brochures, f~ct sheets, program summaries, public education materials, and 
technical outreach materials targeted to specific industry and interest 
gr-OLl pS. 

8. Aid in recruiting efforts. The contractor shall have the capability to 
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under::.ake recruiting tasks for the program by accomplishing the following: 

l. 2 . 4. 

o Identifying target audiences; 

o Identifying key issues or barriers that influence or constrain the 
decision of various target audiences to participate; 

o Identifying options for overcoming barriers and/or addressing 
issues; 

0 

0 

0 

Developing recruiting tools and information; 

Making recruiting presentations to prospective partners/allies; 

Working with existing stakeholders to encourage development of new 
partners / allies I stakeholders. 

Technical and analytical support 

The contractor shall assist the Government in providing technical 
support and analyses to promote coal mine methane recovery and utilization in 
the US and internationally. This shall include but is not limited to support 
for financial model and other analytical tool development; technical analyses 
of degasification practices; and development of sector-specific methodologies. 

-· Support for financial model and other analytical tool development and 
maintenance. EPA has developed an online, excel-based model to evaluate basic 
economic analyses of CMM projects . The contractor shall assist in the further 
development and refinement of this model by providing technical and cost data 
to support development of new modules; updating cost and technology elements 
of the model as needed; and adapting the model to international conditions . 
The contractor shall also provide EPA with the expertise to develop other 
ana:ytical tools as appropriate. See: 
http: / /\·l't.'\·1. epa . gov / cmop/ resources/ cashf low_mode l. html 

2 . Technical analyses of drainage I degasification practices and other 
technical is5ues related to coal mine methane recovery and utilization. The 
contractor shall provide support for further development and updates for EPA's 
technical reports and efforts dealing with mine drainage I degasification, 
recovery, and utilization. These efforts may include reviewing, updating, 
enhancing, or disseminating current EPA documents as well as the results of 
the Best Practices Guidance Document on Coal Mine Methane Degasification and 
Drainage practices globally (currently under development) . 

3. Development of sector-specific methodologies. The contractor shall 
assist the Government in developing guidance for government agencies, 
non- government:al or-ganizations, or methods for corporate - level or 
fa c ility-level greenhouse gas (GHG) inventories, as well as emissions or 
emissions reductions from specific projects. The contr.actor shall assist in 
the development of guidance on methodologies for estimating direct GHG 
emissions reductions from mitigation or energy recovery activities, as well as 
investigate, develop, review, or critique guidance or methods for GHG 
emissions monitoring, reporting, and verification. 

4. Development of international analyses and reports . In support of the 
Methane to Markets Partnership, the contractor shall provide updated 
information about global CMM projects, opportunities, developments, 
technologies, and legal/regulatory policies. The contractor shall assist in 
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updating or developing new technical and informational reports such as the 
Global Overview (see: 
htcp :/ /www.methanetomarkets.org/resources/coalmines/overview.htm) and the 
Global CMM Project Database. See : http://www2.ergweb.com/cmm/index.aspx\ 

l . 2. 5 Coal !.'fine t--lethanc Emission Inve ntories 

The contractoc· shall assist the Government in preparing coal mine 
methane emission inventories from active and abandoned mines in the US and 
internationally . 

l. US CMM Inventories. The contractor shall assist the Government through 
support of the preparation, publication, and submittal of the annual US 
In v entory of Greenhouse Gas Emissions and Sinks as well as the periodic 
preparation, publication, and submittal of t.he US National Communication under 
che U.N. Framework Conventional on Climate Change. These efforts may include 
research, compilation and interpretation of mine ventilation and 
degasification data to develop a credible and verifiable emission inventory 
for both active and abandoned mines . See: 
http ://www.epa . gov/climatechange / emissions / usinventoryreport.html 

2 . !nternatio~al CMM Inventory . The contractor shall assist the Government 
in its efforts to actively participate in and contribute to the development 
and implementation of industry-specific best practices for preparing active 
and abandoned mine methane emission methodologies through the 
Intergovernmental Panel on Climate Change. The contractor may be called upon 
t o support development of white papers, and to participate in workshops and 
revie\'' panels . See: 
http://~~.epa.gov/climatechange/cmissions/globalghg.html 

1 .2 .6 Po:icy and Regulatory Support 

The co11tractor shall provide the Government with policy and regulatory 
suppo rt rel~ted to methane emissions from coal mines. This support shall 
inc~ade providing assistance and conducting analyses and evaluations for 
government actions (past , present a nd future ) and of policy and market 
conditions in the US, other industrialized nations, economies in transition, 
and developing countries . 

l. Evaluations of policy and regulatory actions. The contractor shall 
assist the Gov ernment in conducting evaluations concerning government policy 
and regulatory actions related to CMM project development including gas 
ownership issues, offset programs (both voluntary and regulatory), carbon 
markets (US and interna~ional), emissions regulations, tax credits, electric 
power industry restructuring, nacural gas deregulation, and climate and air 
qualit}· legislative actions. These evaluations may include the development of 
reports outlining the impact that certain legal rulings, government policy. or 
regulatory actions have or could have on the continued development of CMM 
projects and associated emissions reductions . This assistance does not 
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involve analysis of any particular CMM project's compliance with statutory 
and/or regulatory requirements. 

2. Market evaluations. In addition, the contractor shall assist the 
Government in conducting detailed market evaluations related to the 
development of CMM projects. These market evaluations may include detailed 
assessments comparing the economic risk of developing a CMt'-1 project versus 
investment in standard coal projects or other opportunities; evaluations of 
ho ''' Cr-1~·1 could enhance coal sales; coal and other commodicy futures analysis; 
and proposed sites for future distributed generation power sites that could 
use CMM as a source of fuel. This shall include assessments of carbon markets 
{both voluntary and compliance) in the US and internationally and their impact 
on coal mine methane project development both in specific cases and more 
gene.!:ally·. 
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